RESOLUTION NO. R-22-06

A RESOLUTION AUTHORIZING THE EXECUTION OF AN AGREEMENT BETWEEN

THE VILLAGE OF CAMPTON HILLS, KANE COUNTY, ILLINOIS AND

HR GREEN, INC. FOR 2022 MFT PROGRAM RELATED SERVICES

WHEREAS, the Village of Campton Hills, Kane County, Illinois (the “Village ) is a duly
organized and existing municipal corporation created under the provisions of the laws of the State
of Illinois and under the provisions of the Illinois Municipal Code, as from time to time
supplemented and amended; and

WHEREAS, the Village and HR Green, Inc. desire to execute a professional services
agreement for 2022 MFT Program Related Services including preliminary engineering and limited
construction assistance (the “Agreement”); and

WHEREAS, the Village has a satisfactory relationship with HR Green, Inc.; and

WHEREAS, the Village President and Board of Trustees of the Village of Campton Hills
(the “Corporate Authorities”) deem it advisable and in the best interest of the health, safety and
welfare of the residents of the Village to enter into the Agreement.

NOW, THEREFORE, BE IT ORDAINED by the President and Board of Trustees of
the Village of Campton Hills, Kane County, Illinois, as follows

Section 1. That the above recitals and legislative findings are found to be true and
correct and are hereby incorporated herein and made a part hereof, as if fully set forth in their
entirety.

Section 2. The Agreement by and between the Village and HR Green, which is attached
hereto and made a part hereof as Exhibit A, is hereby approved in substantially the form presented
to the Village Board with such necessary non-material changes as may be authorized by the Village

President, the execution thereof to constitute the approval by the Village of any and all changes or



revisions therein contained.

Section 3. That the officials and officers of the Village are further hereby authorized to
undertake actions on the part of the Village as contained in the Agreement to complete satisfaction
of the provisions, terms or conditions stated therein

Section 4. If any section, paragraph, clause or provision of this Resolution shall be
held invalid, the invalidity thereof shall not affect any other provision of this Resolution.

Section 5. All ordinances, resolutions, motions or orders in conflict with this
Resolution are hereby repealed to the extent of such conflict.

Section 6. This Resolution shall be in full force and effect upon its passage, approval,

and publication in the manner provided by law.

Passed this  day of April 5, 2022, pursuant to a roll call vote as follows:
NAYES ABSTAIN
Trustee Charles Cappell
Trustee Susan P George
Trustee Jim McKelvie

Trustee Mike Millette

Trustee Edward Muncie
Trustee Wendy K. White Eagle
President Michael Tyrrell
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APPROVED this day of April 5, 2022
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Lynn”Baez, Village Clerk
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Simple Scope Short Form Agreement

Project: 2022 MFT Program Project No: 210620
Phase Il Design Engineering and
Phase Il Part-time Cons. Engineering Phase No(s).: 10.01 and
10.02
Date: 03/15/2022
Client: Village of Campton Hills
Contact: Ms. Denise Burchard
Title: Village Administrator
Address: 40W270 LaFox Road, Suite B

City/State/Zip:  Campton Hills, IL 60175
Phone/Fax No. 630-584-5700 / FAX 630-584-5775

The CLIENT agrees to employ HR Green, Inc. (COMPANY) to perform the followmg
services:

Preliminary Engineering and Limited Construction Assistance services in accordance with
IDOT BLR form 5520 and the detailed scope below:

Project Understanding

The project is located on various roads and streets within the jurisdiction of the Village of Campton Hills
(CLIENT) and the Campton Township Highway District. The improvement will consist of asphalt pavement
resurfacing, selected cross-road culvert removal and same-size / in-kind replacement, asphalt surface
removal, pavement patching, and all necessary and collateral work required to construct the improvements.

The work will include Preliminary Engineering tasks required for the preparation of proposal documents,
quantities of work, typical sections, construction details, project specifications, construction cost estimates,
and all other related work necessary to complete the proposal documents plans for a June/July 2022 local
letting, with construction anticipated to commence in August 2022. Preparation of Preliminary Engineering
documents will follow CLIENT, Highway District, and IDOT MFT standards and procedures in order to utilize
Rebuild lllinois funds as one of the funding sources for the project. The Village will be using local funds to
pay for design and construction engineering and a combination of local, MFT and Rebuild Illinois funds to
pay for construction.

HR Green will also provide a qualified Construction Engineer to provide assistance to Campton Township
Highway District staff who will perform Part-time Construction Observation Services to observe and verify
that items being constructed and materials being utilized are in general conformance with the approved plans
and specifications, the lllinois Department of Transportation Standard Specifications for Road and Bridge
Construction, the Manual on Uniform Traffic Control Devices for Streets and Highways and the Standard
Specifications for Water and Sewer Main Construction in lllinois; latest edition.

“hone 815,.385.1778 Fax 815.385.1781 1 -« 800.728.7805
1321 Corporate Drive, Suite 203, McHenry, lllinois 60050



Short Form Agreement

2022 MFT Program Phase Il Design Engineering and
Phase lll Part-time Construction Engineering

HR Green Project No.: 210620

03/15/2022

Page 2 of 6

PRELIMINARY ENGINEERING
Initial Kickoff Meeting

COMPANY, CLIENT, and the Highway District will meet to ascertain the scope of work is clearly defined to
maintain the project schedule.

Roadway Design

COMPANY will perform a field evaluation of the streets to be resurfaced (This has previously been completed
for Longshadow Lane, Sundance Court, and White Fence Way as part of a prior contract). The field
evaluation will obtain measurements, locate curb and gutter replacement locations, and define the
resurfacing strategy. Resurfacing typical sections, location maps, and construction details will be developed
showing milling locations, resurfacing limits, utility structure adjustments, curb improvements, and pavement
striping (if any).

As a portion of the project is proposed to be constructed utilizing Rebuild lllinois funds, pavement cores (to
be obtained by COMPANY subconsultant Rubino Engineering, Inc.) and pavement design in accordance
with the IDOT BLR Local Agency Functional Overlay requirements will be provided. This pavement design
will be limited to those roadways proposed for the use of the Rebuild lllinois funds only.

The streets contemplated for this program as selected by the Campton Township Highway District are:

PRIORITY A STREETS FROM TO LENGTH (FT)
1. Brookside Drive West RT 64 Hunters Hill Drive 2,646
2. Chaffield Drive RT 64 Hunters Hill Drive 2,047
3. Circle Drive Brookside Drive West Brookside Drive West 2,761
4, Forest Trail Drive Hunters Hill Drive Dead End 1,193
5. Hunters Lane Culdesac Hunters Hill Drive 445
6. Oak Hill Drive Hunters Hill Drive Hunters Hill Drive 2,970
7. West Woods Court Culdesac W Woods Drive 311
8. West Woods Drive Hunters Hill Drive Dead End 1,083
SUBTOTAL 13,456 FT (2.55 miles)
PRIORITY B STREETS FROM TO LENGTH (FT)
9. Ancient Oaks Lane Campton Oak Drive Dead End 768
10. Campton Oak Drive Burlington Road Ancient Oaks Lane 992
1. Kings Mill Drive Dead End Burlington Road 2,168
12. Longshadow Lane Old LaFox Road Burlington Road 2,627
13. . Sundance Court Dead End Longshadow Lane 638
14, White Fence Way Old LaFox Road Longshadow Lane 1,204
SUBTOTAL 8,397 FT (1.59 miles)
PRIORITY C STREETS FROM TO LENGTH (FT)
15. Arrowhead Drive Whirlaway Drive Foxfield Drive 2,201
16. Council Court Whirlaway Drive Dead End 265



Short Form Agreement

2022 MFT Program Phase Il Design Engineering and
Phase il Part-time Construction Engineering

HR Green Project No.: 210620

03/15/2022
Page 3 of 6
17. Derby Lane Foxfield Drive Culdesac 270
18. East Road Foxfield Drive Dead End 260
19. Falcon Lane Arrowhead Drive Culdesac 435
20. Foxfield Drive Whirlaway Drive RT 64 1,626
21. Foxfield Drive Foxfield Drive Foxfield Drive 3,911
22. Hawk Circle Whirlaway Drive Culdesac 298
23. Hunter Court Culdesac Foxfield Drive 177
24, Whirlaway Drive Village Limits Foxfield Drive 1,881
25. Windsor Court Culdesac Foxfield Drive 133
SUBTOTAL 11,457 FT (2.17 miles)

This work order includes Priority A, Priority B, and Priority C streets, with an approximate total length of 6.31
miles.

This work shall also include cross-road culvert removal and in-kind replacement of no more than 11 cross-
road culverts within the Priority C Foxfield neighborhood. Survey services are included in the immediate
vicinity of the culverts for determination of location, size and elevations of culverts for in-kind and same-size
replacements. Stormwater calculations and hydraulic analysis is not included within the project scope.

COMPANY will coordinate with the Highway District to design a Hot Mix Asphait (HMA) overlay that meets
Highway District and IDOT standards.

Special Provisions

COMPANY will prepare contract special provisions for the project. The document will include Supplemental,
Recurring, BDE, District 1, and project specific special provisions. The project specific special provisions
will be written to cover items not covered by the Standard Specifications for Road and Bridge Construction.

Construction Cost Estimates

Opinions of probable construction cost will be developed and refined throughout the design process so that
the CLIENT and Highway District have the latest cost estimate. These costs will be determined using pay
items and the latest historical unit prices available for the area.

Bidding Assistance and Recommendation to Award

COMPANY will prepare the Computer Data form and schedule advertisement dates though the Local Roads
office. COMPANY will prepare reproducible plans and bidding documents and respond to questions during
the bidding process.

At the bid opening, COMPANY will open and read aloud the results of each Contractor's bid and announce
an apparent low bidder. Following the bid opening, COMPANY will examine the bid documents and perform
calculation checks of each Contractor to confirm the low bidder and generate bid tabulations. Provided all
bid documents are in order, COMPANY will prepare a letter of Recommendation to Award, Contract and
Contract Bond for approval by the Highway Commissioner.

CONSTRUCTION ENGINEERING

Project Administration, Coordination and Meetings



Short Form Agreement

2022 MFT Program Phase Il Design Engineering and

Phase Ill Part-time Construction Engineering

HR Green Project No.: 210620

03/15/2022

Page 4 of 6

Project Administration and Coordination will involve the management oversight of the project which will

include the on-going review of the project execution, documentation, schedule and budget, contract file
management, and general correspondence between COMPANY, the CLIENT, the Highway District, the
general contractor and subcontractors.

Our experience gained in completing projects for municipal, County, and Highway District clients has led us
to an understanding of the critical nature of early project coordination both with public agencies and affected
property owners/residents. By maintaining open levels of communication from the beginning with all of the
stakeholders involved in the process, we gain access to their invaluable input and support. Project
coordination work will include:

1. The scheduling of an initial preconstruction meeting with the CLIENT, Highway District and the
Contractor to review the overall project and scope of work to ensure that the goals and objectives
of the CLIENT and Road district will be satisfied.

2. Project documentation is also critical to project success. COMPANY will prepare/distribute
meeting minutes of all meetings attended which will detail the discussions of attendees along
with the action required of the attendees.

Contract Progress

COMPANY will be on-site on a limited part-time basis to assist Campton Township Highway District staff
who will observe and verify that items being constructed and materials being utilized are in general
conformance with the approved plans and specifications and the lllinois Department of Transportation
Standard Specifications for Road and Bridge Construction. The Campton Township Highway District will
have primary responsibility for contractor coordination, construction observation and quantity
documentation.

COMPANY will provide assistance at the request of the Campton Township Highway District and will verify
that materials incorporated into this project are IDOT approved and evidence of material inspection is in
compliance with the Project Procedures Guide and Special Provisions of this contract. QA Construction
Material testing services will be provided by COMPANY subconsultant Rubino Engineering Inc. COMPANY
shall keep the CLIENT and Highway District informed as to the progress of construction. COMPANY will
complete a daily diary only on the days that COMPANY representatives are onsite and keep the CLIENT
and Highway District informed as to the progress of construction.

Final Payment Estimate, Punchlist and Project Closeout

COMPANY will complete payment estimates (a maximum of three are anticipated), and no more than one
progress change order and one final balancing change order. Support documentation will be provided by
Campton Township Highway District staff. COMPANY will verify that materials incorporated into the project
are IDOT approved materials and are in accordance with the Special Provisions of this contract.

Once substantial completion of the work has been completed by the contractor, COMPANY will provide
assistance to Campton Township Highway District staff if requested, to review the project on site and
produce a punchlist. The punchlist will be submitted by the Campton Township Highway District to the
contractor and will contain a detailed list of ancillary work that needs to be addressed before final acceptance
of the project. The list is typically comprised of clean-up work, minor repairs and incidental features.



Short Form Agreement

2022 MFT Program Phase Il Design Engineering and

Phase I Part-time Construction Engineering

HR Green Project No.: 210620

03/15/2022

Page 5 of 6

Project Closeout includes the preparation of final job records in accordance with IDOT policy. Quantity

measurements and calculations will be checked and cross referenced, evidence of material inspection will
be finalized, and field books and records will be indexed and boxed for final submittal.

For the purposes of this contract, COMPANY will provide personnel for 120 hours of contract assistance to
the Campton Township Highway District. Any additional hours beyond this amount will be provided at
standard hourly billing rates above the approved contract amount only upon direction and approval of the
CLIENT.

The CLIENT agrees to pay COMPANY for the above scope of services:

Time & Material, Not to Exceed in the amounts of:
e $48,000.00 for Phase Il Design Engineering

e $ 6,050.00 for Phase Il pavement cores and geotechnical engineering services
e $15,000.00 for Part-time Phase Il Construction Engineering Assistance
o $ 8,401.00 for QA Construction Material Testing Services

TOTAL $77,451.00

[ Reimbursable Expenses Included
X Sub- Consultant Services Included
O Prepayment Required for Services to Commence

Copy To:

X Accounting
X Mr. Michael Tyrrell, Village of Campton Hills Village President
X Mr. Scott Marquardt, HR Green Village Engineer

[ TERMS AND CONDITIONS —|

This Short Form Agreement is an addendum to and considered part of the Professional
Services Agreement with the Village of Campton Hills executed per Resolution R-21-06
on Aprit 20, 2021. Allterms and conditions contained in that agreement apply to this Short
Form Agreement.

2I'S10t



Short Form Agreement

2022 MFT Program Phase il Design Engineering and
Phase Il Part-time Construction Engineering

HR Green Project No.: 210620

03/15/2022

Page 6 of 6

This agreement is approved and accepted by the CLIENT and COMPANY upon both
parties signing and dating the agreement. Services will not begin until COMPANY receives
a signed agreement. The effective date of the agreement shall be the last date entered

below.
VILLAGE OF CAMPTON HILLS HR GREEN, INC.
Accepted by: Approved by: ;M&fiff J. W
Printed/ Printed/
Typed Name: Typed Name: _Timothy J. Hartnett

Principal/Vice President

Title: Title: Governmental Services Central
Date: Date: March 14, 2022

J://2021/210620/Admin/Proposal/sfa-0315E22_PSA_2022-MFT-Program_A-B-C-Phase-ll-lil-engineering_final-sm.docx



" u hin D PROPOSAL - PAVEMENT CORES + CCDD

ENGINEERING INC,

March 14, 2022

To:  Scott Marquardt, PE Re: Proposal — Pavement Cores + CCDD
HR Green, Inc. . 2022 MFT Roadway
1391 Corporate Drive, Ste 203 Campton Hills, IL
McHenry, IL 60050
P: 815-385-1778 Proposal No. Q22.131g_REV1

C:847-980-3037

Via email: smarquardt@hrareen.com

Dear Mr. Marquardt,

Rubino Engineering, Inc. (Rubino) is pleased to submit the following proposal to provide coring
services for the above referenced project. Rubino received a request for proposal from Scott
Marquardt of HR Green via email on March 8, 2022.

PRHROJECT UNDERSTANDING
Rubino understands that the Village of Campton Hiils is planning roadway improvements for the
2022 MFT Program. HR Green, Inc. has requested that Rubino provide 21 pavement cores and
predetermined locations and CCDD Testing.

Information received:

o Campton_RoadwayPlan2022_2022 0107 downsized pavement cores work order
request.pdf — provided by HR Green
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Rubino Engineering, Inc. e 425 Shepard Drive ¢ Elgin, IL 60123 ¢ 847-931-1555 ¢ 847-931-1560 (Fax)



2022 MFT Program in Campton Hills, Illinois March 14, 2022
Rubino Proposal No: Q22.131g REVI Page 2 of 11

Should any of the information on which this proposal has been based, including as described
above, be inconsistent with the planned construction, Rubino requests to be contacted
immediately in order to make any necessary changes to this proposal and scope of work.

SCOPE OF SERVICES

The following sections outline the scope of services developed based on the information provided
by the client and the information listed above in order to provide pavement coring on the planned
project. The exploration will be performed in general accordance with both the requested
proposal information and Rubino’s current understanding of the project.

Site Access and Traffic Control

Based on current site topography, surface conditions, and project discussions, Rubino anticipates
that the proposed core locations will be within existing paved areas and will therefore be
accessible to a pickup truck.

Traffic control will consist of cones and approach signage. Flaggers are not anticipated for this
project but can be provided for an additional fee.

Core Locations

Rubino will locate the cores in the field by measuring distances from known, fixed site features.

Rubino Engineering, Inc.
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Rubino Engineering, Inc.
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1000 it

Rubino Engineering, Inc.




2022 MFT Program in Campton Hills, Illinois March 14, 2022
Rubino Proposal No: 022.131g REV1 Page 5of 11

Pavement Coring

To obtain data to evaluate subsurface conditions within the proposed pavement reconstruction
areas, Rubino proposes to perform the pavement core with a Milwaukee Drill and a two foot
diamond-bit core barrel in the pavement core locations.

NUMBER OF CORES NUMBER OF
W/SUBBASE SoiL GRABS

THICKNESS FOR 662 MAX DEPTH LOCATION
DETERMINATION TESTING
C-01 =C-20 - + 2 feet below
: C-21 :' 1 pavement i See Core Locations section
E i i surface z

*BEG = below e‘xiétiﬁzg“gﬂrgaé

Completion of Cores

Upon completion of sampling, the cores will be backfilled and capped with asphalt cold patch.
Some damage to ground surface may result from the coring operations near the work areas and
along ingress/egress pathways. Rubino will attempt to minimize such damage, but no restoration
other than backfilling the core holes are included.

It should be noted that over time, some settlement may occur in the core hole or the patch may
be damaged by traffic or snow plows. If Rubino is requested to return to the site for the purpose
of filling any holes that may have settled, additional time and material charges may apply.

CCDD TESTING - LPC 662 ONLY

Rubino will obtain a “Potential Impacted Property” (PIP) evaluation of the area near the proposed
MFT Program.

If the PIP evaluation indicates no further testing is needed for form LPC-662, Rubino will
composite soil samples from each borehole for soil analytical testing in general compliance with
the IEPA CCDD requirements.

e PIP Evaluation (Historical & Regulatory)
¢ Soil Analytical Tests:
o pH (1 total tests)
e P.E. Certification (LPC #662)
e LPC-662 CCDD Certification, as applicable
CORE REPORT

Upon completion of field and laboratory work, Rubino will prepare a Core Summary Report using
the collected data. The report will include the following:

* Summary of client-provided project information and report basis

Rubino Engineering, Inc.



2022 MFT Program in Campton Hills, Illinois
Rubino Proposal No: 922.131g REVI

March 14, 2022
Page 6 of 11

e Core Location Plan
e Photo documentation of field conditions and core specimens
e Subbase stone thickness

An electronic copy of the report will be provided. The report will be addressed to HR Green
PROJECT SCHEDULE

Rubino proposes to initiate work on this project within 5 working days after receiving written
authorization to proceed and we will follow the schedule below in order to complete the project:

Task Number of Working Days
; Field work including site layout and coring i 5 ?
i Preparation of the Field Report 5 :

Project schedules can be affected by weather conditions and changes in scope. If the report
needs to be delivered by a specific day, please notify us as soon as possible. Preliminary verbal
results can be made to appropriate parties upon completion of the field investigation.

Rubino will need to receive a signed copy of this proposal intact prior to mobilizing.
FEES

Rubino proposes to charge the fee for performance of the outlined scope of services on a lump-
sum basis. Based on the scope of services outlined above, the lump-sum fee will be:

Task Unit Rate x Qty Unit Total
Site Layout $ 350 Per trip $ 350.00
Pavement Cores $ 200 x 21 Per core $ 4,200.00
Report Preparation $ 500 Lump sum | $ 500.00
CCDD 662 Evaluation, pH and LPC Form | $ 1,000 Lump sum | $ 1,000.00
Grand Total | $ 6,050.00

Please see the attached fee schedule for additional unit rates for services requested after issuing

the field report (drawing / spec review, scope or site layout change, etc.).

Scope Limitations

Project services do not include a site evaluation to determine the presence or absence of

wetlands, hazardous substances, or toxic materials.

AUTHORIZATION

If this proposal is acceptable to you, Rubino will perform the work in accordance with the attached
General Conditions that are incorporated into and made a part of this proposal. Please sign below

Rubino Engineering, Inc.



2022 MFT Program in Campton Hills, Illinois March 14, 2022
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as notice to proceed and return one copy of this proposal intact to our office. Rubino will proceed
with the work upon receipt of authorization.

Rubino appreciates the opportunity to offer our services for this project and we look forward to
working with your company. Please contact Rubino with questions pertaining to this proposal or
requests for additional services.

Respectfully submitted,

RUBINQ ENGINEERING, INC.

Michelle A. Lipinski, PE
President

MALffile

Attachments: Proposal Acceptance and Data Sheet
Schedule of Services and Fees
General Conditions

**This is an electronic copy. Hard Copies of this proposal are available upon request.

Rubino Engineering, Inc.
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PROPOSAL ACCEPTANCE:

March 14, 2022
Page 8 of 11

AGREED TO, THIS DAY OF

BY (please print):

TITLE:

COMPANY:

SIGNATURE:

PROJECT INFORMATION:

1. Project Name:
2. Project Location:
3. Your Job No: Purchase Order No.:
4. Project Manager: Telephone No.:
5. Site Contact: Telephone No.:
6. Number and Distribution of Reports:
( ) Copies To: ( ) Copies To:
Attn: Attn:
Email: Email:
( ) Copies To: ( ) Copies To:
Attn: Attn:
Email: Email:

7. Invoicing Address:

Atin:

Email:

8. Other Pertinent Information Or Previous Subsurface Information Available:

Rubino Engineering, Inc.

,20__
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Rubino Engineering, Inc.
2022 Schedule of Geotechnical Services & Fees

CORING SERVICES
Project Engineer/Manager PerHour $  125.00
Staff Engineer PerHour § 91.00
Material Tester 1 (Coring) Per Hour § 91.00
Coring Equipment (vehicle, Milwaukee core rig, generator) PerDay $  200.00
LABORATORY TESTING
Sieve Analysis (washed) Each $ 85.00
REMARKS
1) Al fees and services are provided in accordance with the attached Rubino General Conditions.
2)  Unit prices/rates are in effect for 12 months from the date of this proposal and are subject to change without notice thereafter.
Overtime rates are applicable for services performed in excess of 8 hours per day Monday through Friday, before 8:00 AM or
3)  after 5:00 PM, and for all hours worked on Saturdays, Sundays and holidays. The overtime rate is 1.5 times the applicable hourly
rate.
4)  All rates are billed on a portal-to-portal basis.
5)  Standby time due to delays beyond Rubino's control will be charged at the applicable hourly rate.
6)  Transportation and per diem are charged at the applicable rates.
7 Rates involving mileage (including transportation, mobilization, vehicle and trip charges) are subject to change based upon
increases in the national average gasoline price.
8) A minimum charge of 4 hours applies to field testing and observation services.
Scheduling or cancellation of field testing and observation services is required no less than the working day prior to the date the
9) services are to be performed. Services cancelled without advance and/or inadequate notice will be assessed a minimum charge
of 4 hours.
10) For all Rubino services, a project management/engineering review charge will be bifled for all reports issued for the
scheduling/supervision of personnel and the evaluation/review of data and reports.
11)  The minimum billing increment for time is a half hour.
12) A project set-up charge of a minimum of two hours applies to all projects.
13) Professional services rates are exclusive of expert deposition or testimony time.
14) Drilling and field service rates are based on OSHA Level D personnel protection.
15) For sites where drilling is to occur that are not readily accessible to a truck mounted drill rig, rates for rig mobility, site clearing,
crew stand-by time, etc. will be charged as applicabie.
16) If applicable the prevailing wage fees charged under this agreement will be adjusted if there is any change in the applicable
prevailing wage rate established by the lllinois Department of Labor.
17) Services and fees not listed on this schedule may be quoted on request.

Rubino Engineering, Inc.
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ENGINEERING INC.

PROPOSAL
March 10, 2022
To: Scott Marquardt, PE Re: QA Construction Material Testing Services
HR Green, Inc. 2022 MFT Roadway
1391 Corporate Drive, Ste 203 Campton Hills, IL
McHenry, IL 60050
P: 815-385-1778 Proposal No. Q22.131

C: 847-980-3037

Via email: smarquardt@hrgreen.com

Dear Mr. Marquardt,

Rubino Engineering, Inc. is pleased to submit the following proposal to provide QA and construction material
testing and inspection services for the above referenced project.

PROJECT UNDERSTANDING

Rubino Engineering, Inc. received material quantities from you via email on March 8, 2022 and the following
outlines our understanding of the requested scope of services:

General Scope of Services
BITUMINOUS PAVING

s QA Field testing of hot mix asphalt (HMA) — Density by the nuclear method
= QA Laboratory testing of HMA — Bulk SG, Max SG, and Loss on Ignition

Extras

= Re-inspection for failed tests

Work areas not ready for inspection at the time scheduled
Delays by the contractor

Cancellations

Overtime

Any services not described and listed above

Rubino Engineering, Inc. proposes to provide experienced, technical personnel to perform the requested testing
in general accordance with the client-provided project specifications. If any of the above information is incorrect,
please notify us or change it on the signed copy of the proposal.

Based on your emait on March 8, 2022, the following summarizes our estimate for testing and is subject to change
based on final scheduling:

= Estimated .
Material Number of trips Half / Full Day
BITUMINOUS PAVING 12 Half (4 hours)

*Portal to Portal
FEES

The work will be accomplished on a unit price basis in accordance with the Rubino Engineering, Inc. Schedule of
Services and Fees, and will be performed pursuant to the aitached General Conditions. Copies of our Schedule
of Services and Fees and General Conditions are enclosed herewith and incorporated into this proposal.

Rubino Engineering, Inc.’s fees will be determined by the actual amount of technical time expended for this project
and the amount of laboratory testing performed by the client’s request.

Rubino Engineering, Inc. ¢ 425 Shepard Drive ¢ Elgin, IL. 60123 » (847) 931-1555 e (847) 931-1560 fax



2022 MFT, Campton Hills— QA Construction Material Testing March 10, 2022
Rubino Proposal No: Q22,131

The fees charged under this agreement are subject to change 6 months from the date of the proposal.

Rubino Engineering, Inc. will proceed with the planned work only after receiving a signed copy of this proposal.
Please complete the attached Project Data Sheet before returning the proposal to enable your file to be properly
established.
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2022 MFT Campton Hills

HMA Lewel Binder 2200 TON 8 2 1 2
HMA Binder Course 3000 TON 12 3 3 3 1 1 1 1
‘HMA Surface Course 7000 TON .28 7 5 7 1 1 1 1
48 12 9 12 2 2 2 2
Rl ©“ «
232 8 8% 28
GRAND TOTAL = $8,401.00 S 83 RF 8 5 8B 8 g
g 3 g 8 8 8 8 8
PROJECT SCHEDULING

( Please book testing services prior to 4pm the day before testing is needed via our website:

i https:/irubinoeng.com/schedule-field-testing

' The office and field project manager will be notified, and you will receive a confirmation
! email and possibly a follow up phone call or email for additional project information. :

Changes to the schedule or cancellations: scheduling@rubinoeng.com

Please call the office with any questions or changes to the schedule between 8am to 4pm,

CLOSING

Rubino appreciates the opportunity to offer our services for this project and we look forward to working with your
company. Please contact me with questions pertaining to this proposal or requests for additional services.

Respectfully submitted,
RUBINO ENGINEERING, INC.

=%

PREQUALIFIED

E-CERTIFIED {100% WOMAN-OWNED)

Michelle A. Lipinski, PE
President
michelle.lipinski@rubinoeng.com
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2022 MFT, Campton Hills- QA Construction Material Testing March 10, 2022
Rubino Proposal No: 022.131

AUTHORIZATION AND PROPOSAL ACCEPTANCE

If this proposal is acceptable to you, Rubino Engineering, Inc. will perform the work in accordance with
the attached General Conditions that are incorporated into and made a part of this proposal. Please
sign below as notice to proceed and return one copy of this proposal intact to our office. We will proceed
with the work upon receipt of signed authorization.

AGREED TO, THIS DAY OF , 20
BY (please print):
TITLE:
COMPANY:
SIGNATURE:
PROJECT INFORMATION:
1. Project Name:
2. Project Location:
3. Your Job No: Purchase Order No.:
4. Project Manager: Telephone No.:
5. Site Contact: Telephone No.:
6. Number and Distribution of Reports:
( ) Copies To: ( ) Copies To:
Attn: Attn:
Email: Email:
( ) Copies To: ( ) Copies To:
Attn: Attn:
Email: Email:

7. Invoicing Address:

Attn:
Email:
8. Other Pertinent Information Or Previous Subsurface Information Available:
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2022 MFT, Campton Hills— QA Construction Material Testing March 10, 2022
Rubino Proposal No: 022.131

Rubino Engineering, Inc.
Schedule of Construction Materials Testing Services & Fees through December 31, 2022 (lllinois Prevailing Wage)

LABORATORY TESTING SERVICES
Pick-up of test cylinders and transportation to lab (min. 2), or cancellation hours (min. 4)

(Does not include vehicle charge) Per hour $ 94.00
Asphalt

Maximum Theoretical Specific Gravity Each $ 110.00

Bulk Specific Gravity Each $ 95.00

Ignition Oven Test / Reflux Extraction + Sieve Analysis Each $126.00

Core Densities Each $ 45.00
Sieve Analysis (Washed) Each $ 90.00
Sample preparation for the above tests Each $ 4000

MATERIAL TESTER - 1 - Hand coring and drilling for testing of materials; field inspection of
uncured concrete and asphalt.

Per Hour $ 100.00
Per Hour Overtime (before 8am, after 5pm and Saturdays) $ 150.00
Per Hour Overtime Sundays and Holidays $ 200.00
EQUIPMENT CHARGES
Vehicle Charge - Round Trip Per Day $ 65.00
Nuclear Density Gauge Per Day $ 44.00
ENGINEERING SERVICES
Principal Engineer Per Hour $ 185.00
Project Engineer/Manager Per Hour $ 125.00
Administrative Assistant Per Hour $ 65.00
Report Review Each $ 65.00
REMARKS
1) All fees and services are provided in accordance with the attached Rubino Engineering, Inc. General Conditions.
2) ;chi’tvr;riceslrates are in effect for 6 months from the date of this proposal and are subject to change without notice thereafter if not noted
Overtime rates are applicable for services performed in excess of 8 hours per day Monday through Friday, before 7:00 AM or after 3:00 PM,
3) and for all hours worked on Saturdays, Sundays and holidays. The overtime rate is 1.5 times the applicable hourly rate. Sundays and
holidays are double time.
4) All rates are billed on a portal-to-portal basis.
5) Standby time due to delays beyond our control will be charged at the applicable hourly rate.
6) Transportation and per diem are charged at the applicable rates per trip.
7) Rat_es involving mileag_e (inc[uding transportation, mobilization, vehicle and trip charges) are subject to change based upon increases in the
national average gasoline price.
8) A minimum charge of 4 hours applies to field testing and observation services.
9) Scheduling or cancellgtion of field test[ng and observation sefvices is requirt_ed no less than the worki.n'g day prior to the date the services are
to be performed. Services cancelled without advance and/or inadequate notice will be assessed a minimum 4-hour charge.
10) For all Bubinc Engjqeering, Inc. services, a project manage_mentlengineering review charge will be billed for all reports issued for the
scheduling/supervision of personnel and the evaluation/review of data and reports.
11)  The minimum billing increment for time is a half hour.
12) A project set-up charge of a minimum of two hours applies to all projects.
13)  Professional Services rates are exclusive of expert deposition or testimony time.
This proposal is based on Rubino Engineering, Inc. being scheduled on an on-call basis and letters of certification will not be provided
14)  unless Rubino Engineering, Inc. is notified in advance and Rubino Engineering, Inc. is scheduled for full time inspection and testing of the
area or item to be certified.
15) If spgcial_inspection_s are required by the city vyhere the gpnstruction is to _take place, it must be brought to the attention of Rubino
Engineering, Inc. prior to the start of construction as additional charges will apply.
16)  Prevailing wage fees are subject to change based on the lllinois Department of Labor.
17)  Services and fees not listed on this schedule may be quoted on request.
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