R-10-08

Resolution for Improvement by

llinois Department Municipality Under the lliinois
of Transportation Highway Code
BEIT RESOLVED, by the  Village President and the Board of Trustees of the
Council or President and Board of Trustees
Village of Campton Hills lliinois

City, Town or Village
that the following described street(s) be improved under the illinois Highway Code:

Name of Thoroughfare Route From To

Kendall Road at Virgil Ditch No. 2

BE IT FURTHER RESOLVED,
1. That the proposed improvement shall consist of _a culvert replacement including pavement patching, restoration

and all other items necessary to complete the project.

and shall be constructed wide

and be desighated as Section 10-00003-00-DR

2. That there is hereby appropriated the (additional [ Yes [J No) sum of thirty-five thousand

Dollars ( $35,000 ) for the

improvement of said section from the municipality’s allotment of Motor Fuel Tax funds.

3. That work shali be done by  Contract ;and,
Specify Contract or DBay Labor

BE IT FURTHER RESCLVED, that the Clerk is hereby directed to transmit two certified copies of this resolution to the

district office of the Department of Transporiation.

Approved I, (‘jUFL) l\/m H’l CyC NS Clerk in and for the

\Wage o (am Pl Halls

City, Town of Village

County of ane._. , hereby certify the
Date
foregoing to he a frue, perfect and complete copy of a resolution adopted
by the resident a AO[’ oo vz"( d}(l‘hﬁ‘é((’.{f o
Ceuncil or President and Board of Trustees v
Department of Transportation at a meeting on June. | 7ol

' Date
IN TESTIMONY WHEREQF, | have hereunto set my hand and seal this
i 5t day of Juwne- 7010

Regional Engineer .
(SEAL) / )
0 e = —:‘;E?Z g

City, Town, oz Village Clefk_ 2
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Munfcipai{ty L Ninois De rt Name
Village of Campton Hills 0 no partment c . .
ps of Transportation o Hampton, Lenzini and Renwick, Inc.
Township i‘ g Address
! .
Campton / Plano Preliminary Engineering U | 380 Shenard Drive
A Services Agreement L
County G For T City
Kane E Motor Fuel Tax Funds A | Elain
Section g ? Stale
T41N. R7E. Seclions 32/33 Y L
THIS AGREEMENT is made and entered into this ~_ 20th  dayof  Aprll ; _2010  between the above Local

Agency (LA} and Consultant (ENGINEER) and covers certain professional engineering services in connection with the
improvement of the above SECTION. Motor Fuel Tax Funds, allotted io the LA by the State of IHlinois under the general
supervision of the State Department of Transportation, hereinafter called the ‘DEPARTMENT", will be used entirely or in part
fo finance ENGINEERING services as described under AGREEMENT PROVISIONS.

Section Description

Name _ Kendall Road

Route N/A Length  0.01 M.  20.00 FT {Structure No.  N/A }

Termini _ Virgil Dlich No. 2

Description:
Kendall Road culvert replacement approximately 900 fest south of Connors Road.

Agreement Provisions

The Engineer Agrees,

1. To perform or be responsible for the performance of the following englneering services for the LA, in connection with the
proposed improvements herein before described, and checked below:

a. Make such detailed surveys as are necessary for the preparation of detailed roadway plans

b. [} Make stream and flood plain hydraulic surveys and gather high water data, and flood histories for the preparation
of detailed bridge plans.

¢. 1 Make or cause to be made such soll surveys or subsurface investigations including borings and soif profiles and
analyses thereof as may be required to furnish sufficient data for the design of the proposed irmprovement,
Such Investigations are to be made in accordance with the current requirements of the DEPARTMENT.

d. [ Make or cause to be made such traffic studies and counts and special intersection studies as may be required to
furnish sufficient data for the design of the proposed improvement.

e. [XI Prepare Army Corps of Engineers Permit, Department of Natural Resources-Office of Water Resources Permil,
Bridge waterway sketch, and/or Channel Change sketch, Utility pfan and locations, and Railroad Crossing work
agreements.

f. [ Prepare Preliminary Bridge design and Hydraulic Report, (including economic analysis of bridge or culvert types)
and high waler effects on roadway overfiows and bridge approaches.

g. X Make complete general and detailed plans, special provisions, proposals and estimates of cost and furaish the LA
with five (5) copies of the plans, special provisions, proposals and estimates, Additional copies of any or alf
documents, if required, shall be furnished to the LA by the ENGINEER at his actual cost for reproduction.

h. 1 Furnish the LA with sutvey and drafts In quadruplicate of all necessary right-of-way dedications, construction
easement C?nd borrow pit and channel change agreements Including prints of the corresponding plats ‘and staking
as required.

Note: Four copies to be submitted to the Regional Engineer
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b |71 Assist the LA in the tabulation and interpretation of the contractors’ proposals

J. L Prepare the necessary envirenmental documents in accordance with the procedures adopted by the
DEPARTMENT's Bureau of Local Roads & Streets. '

k. [J Prepare the Project Development Report when required by the DEPARTMENT.

{2) That all reporis, plans, plats and special provisions to be furnished by the ENGINEER pursuant to the AGREEMENT, will
be in accordance with current standard specifications and policies of the DEPARTMENT. Itis belng understood that all
such reports, plats, plans and dratts shali, before being finally accepted, be subject to approval by the LA and the
DEPARTMENT.

(3) To attend conferences at any reasonable time when requested lo do so by representalives of the LA or the Department,

(4) In the event plans or surveys are found to be in error during construction of the SECTION and revisions of the plans or
survey corrections are necessary, the ENGINEER agrees that he will perform such work without expense to the LA, even
though final payment has been received by him. He shall glve immediate attention to these changes so there will be a
minimum delay o the Contractor.

(5) That basic survey notes and sketches, charts, computations and other data prepared or obtained by the Engineer
pursuant to this AGREEMENT wili be made available, upon request, to the LA or the DEPARTMENT without cost and
without restriction or limitations as to their use.

(6) That all plans and other documents furnished by the ENGINEER pursuant to this AGREEMENT will be endorsed by him
and will show his professional seal where such is required by law.

The LA Agrees,

1. To pay the ENGINEER as compensation for all services performed as stipulated in paragraphs 1, 1g, 1i, 2, 3. 5and8in
accordance with one of the following methods indicated by a check mark:

a. 1 Asum of money equal fo — . percent of the awarded contract cost of the proposed Improvement as
approved by the DEPARTMENT.

b. ] A sum of money equal to the percent of the awarded contract cost for the proposed improvement as approved by
the DEPARTMENT based on the following schedule:

Schedule for Percentages Based on Awarded Contract Cost

Awarded Cost Percentage Fees
Under  $50,000 {ses note)
%
%
%
%
%

Note: Not necessarily a percentage. Could use per diem, cost-plus or jump sum,

2. To pay for senvices slipulated In paragraphs 1a, 1g, 1b, 15, 1d, 1e, 1f, 1h, 1) & 1k of the ENGINEER AGREES at actual
performing such work plus _ 188 percent to cover profit, overhead and readiness to serve - “actual cost* being defined
as materiat cost plus payrolls, insurance, social security and retirement deductions. Traveling and other out-of-pocket
expenses will be reimbursed to the ENGINEER at his actual cost, Subject to the approval of the LA, the ENGINEER may
sublet all or part of the services provided under the paragraph 1b, 1c, 1d, 1e, 1, 1h, 1] & 1k. If the ENGINEER sublets ail
or part of this work, the LA will pay the cost to the ENGINEER plus a five (5) percent service charge.

“Cost to Engineer” to be verified by furnishing the LA and the DEPARTMENT copies of invoices from the party doing the
work. The classifications of the employees used in the work should be consistent with the employee classifications for
the services performed. If the personnel of the firm, Including the Principal Engineer, petform routine services that
shoutd normally be performed by lesser-salaried personnel, the wage rate billed for such services shall be
commensurate with the work performed,
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That payments due the ENGINEER for services rendered In accordance with this AGREEMENT will be made as soon as
practicable after the services have been performed In accordance with the following schedule:

a. Involces for services provided by the ENGINEER will be bllled on an hourly basis for employee time utllized to provide
the required services as detailed on Exhibit A, subject lo a not-to-exceed amount of $12, 523. Involces will be
submitted on a monthly basls, with payment being due within 30 days of invoice.

—  —abeve;

By Mutusl agreement, partlal payments, not to exceed 90 percent of the amount eamed, may be made from time to time
as the work progresses.

That, should the improvement be abandoned at any time after the ENGINEER has performed any part of the services
provided for In paragraphs 1a, through th and prior fo the completion of such services, the LA shall relmburse the
ENGINEER for hls actual costs plus 189 percent incutred up to the fime he is notifled In wilting of such

abandonment -“aclizal cost” being defined as in paragraph 2 of THE LA AGREES.

That, should the LA require changes in any of the detalled plans, specifications or esiimates except for those required
pursuant to paragraph 4 of THE ENGINEER AGREES, after they have been approved by the DEPARTMENT, the LA will
pay the ENGINEER for such changes on the basis of actual cost plus 189 parcent to cover profit, overhead and
readiness to serve -"actual cost” being defined as In paragraph 2 of THE LA AGREES. It Is understood that "changes” as
used In this paragraph shall in no way refieve the ENGINEER of his responsibility to prepare a complete and adeqguate
set of plans and specifications.

It is Mutually Agreed,

1.

That any difference batween the ENGINEER and the LA concerning their interpretation of the provisions of this
Agreement shall be referred to a committee of disinterested parties consisting of one member aphointed by the
ENGINEER, ane member appointed by the LA and a third member appointed by the two other members for disposition
and that the commitiee’s decision shall ba final.

This AGREEMENT may be terminated by the LA upon glving notice in writing fo the ENGINEER at his last known post
office address. Upon such termination, the ENGINEER shall cause to be delivered to the LA all surveys, permits,
agreements, preliminary bridge design & hydraulic report, drawings, specifications, partial and complated estimates and
data, If any from traffic studies and soil survey and subsurface investigations with the understanding that all such
material becomes the property of the LA. The ENGINEER shalf be pald for any services completed and any services
partially completed in accordance with Section 4 of THE LA AGREES.

That If the contract for construction has not been awarded one year after the acceptance of the plans by the LA and their
approval by the DEPARTMENT, the LA will pay the ENGINEER the balance of the engineering fee due to make 100
percant of the lotal fees due under this AGREEMENT, based on the estimate of cost as prepared by the ENGINEER and
approved by the LA and the DEPARTMENT.

That the ENGINEER warrants that he/she has not employed or retained any company or person, other than a bona fide
employse working solely for the ENGINEER, to solicit or seeure this contract, and that hefshe has not pald or agread to
pay any company or person, other than a bona fide employee working solely for the ENGINEER, any fes, cominission
percentage, brokerage fee, glfis or any other consideration, contingent upon or resulting from the award or making of t'hls
contract. For Breach or violation of this warranty the LA shalt have the right to annu! this contract without llability.
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‘IN WITNESS WHEREOF, the parties have caused the AGREEMENT to be executed in quadruplicate counterpans, each of
which shall be considered as an original by thelr duly authorized officers.

Executed by the LA:

\/;llaﬁﬂ CLF‘ a&ﬂkl,k{:mﬂ +('|'|lsofthe
*{NMunlclpBlity/Townshi 'County)

ATTEST: State of Iitinols, acting by and through its

By . il / /
é/wl/if- %,; 2f — Clerk By %me’t\fk .
(Seal) Title \M%Cg of Camptm B
Executed by the ENGINEER: HAMPDN LENZNL § ZEN Wk, (e
560 SHCPARD DRIVE
ATTEST: . ELN 1L bO12%
By =0 ), \‘;——Q"L By ‘-’zﬂ’q@‘%}@ﬁ‘
Tie L= Title %D\a{‘!’
Approved

Date
Department of Transportation

Regional Engineer
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Exhibit A
Village of Campton Hills
Kendall Road over Virgil Ditch No. 2

HLR TASKS, HOURS, FEES & DIRECT COSTS

TASK : TASK
HOURS COST
1, Plan Preparation ce,
a.| Survey 18] $1,600| P/
b.j Construction Plans and Speclal Provisions 28|  $7728la%500
c.| Soil Erosion and Sediment Control Plans 8 $576
2. Permit Preparation
a.| Wetland Delineation 4 $5521 g2~
b.| Joint Application Form 2| %ore] PIS
c.|_ACOE Regional Permit Submittal 18| $2,348] J00O
d./ IDNR Ecocat and USFWS Section 7 Consultation 2| %218
e.| Kane-DuPage Soil and Water Conservation District Submittal 12]  $1,556 15? Jg
3. Meeting £~
a.| Pre-construction Mesting 6 3726
4, Administration
a.| Administration 2 $294
5. Direct Cost ‘
' a.! Kane-DuPage Soll and Water Conservation District Fes $1,499
DESIGN ENGINEERING SUBTOTALS 98| $12.523

# 1), ’1‘1‘7 7y

K:\Proposats\Campton Hills\Kendall Road\Kendall Scope & Manhour worksheet.xls
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llinois Department
of Transportation

Proposal / Contract Cover

PROPOSAL SUBMITTED BY

Confractor's Name
P.0O. Box

Sirest

State  Zip Code

Cilty

STATE OF ILLINOIS

COUNTY OF  Kane

Village of Campton Hills
: {Name of Cily, Village, Town or Road District)

uuulmun,,
et 1y
41 i

i 74 oe2082119
{ %! REGISTERED
t | PROFESSIONAL

o
"y, aw
L

ENGINEER

TYPES OF FUNDS MEFT

ESTIMATE OF COST
SPECIFICATIONS -~

BA PLANS
1 MATERIAL PROPOSAL
] DELIVER AND INSTALL PROPOSAL

[J CONTRACT PROPOSAL
£J cONTRACT
] CONTRACT BOND

FOR THE IMPROVEMENT OF

SECTION NO.  10-060003-00-DR

For Municipal Projects Department of Transportation
Submitted / [ 1 Released for bid based on limited review
Approved/Passed / 2 / [ [ 1D
Date Date
\QZZ“W A N Ak
[ MayorJZ] Presidefj/of Boatfof Trusfess [] Municipal Offictal
Regional Engineer
For County and Road Disfrict Projects
"1 Concurrence in approval of award
Submitted/Approved
Dat Date

e

] Highway Commissioner

Regional Engineer

Submitted/Approved
Date

] Counly Engineer/Superintendent of Highways

Printed 5/19/2010
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Kendall Road at Virgit Ditch #2
Campton Hills, Hllinois

llinois Department
Of 'l'ranspgrtation Notice fo Bidders
Route Kendall Road
RETURN WITH Bib Count v Kane
Local Agency Camplon Hills
Section NIA

Time and Place of Opening of Bids

Sealed proposals for the improvernent desciibed balow will be received at the office of City Hall
{address)
undil 11:00 oclock A M, June 15, 2010 Proposals will be openad and read publiciy
{dale}
at 11:00 oclock A M, June 15, 2010 at tha office of Vilage Hall
{dale)
40W115 Campton Crossings Drive, Campton Hills, IL 60175
{address)

Description of Work

Name  Kendall Road Length 20 fest (  0.004 miles)

Location Al Commons Drive

Proposed Improvement 83°x57” CMP Arch Pips Culvert Replacement.

Bidders Instructions

1. Plans and proposal forms will be available In the office of HLR, Inc.

380 Shepard Drive, Elgin, IL 60123

if prequalification is required , the 2 low bidders must file within 24 hours after the letling an “Affidavit of Availabiilty” (Form BC 57), in triplicate,
showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal and private work,

All proposals must be accompanled by a proposal guaranty as provided in BLRS Special Provision for Bidding
Requirements and Conditions for Contract Proposals contalned in the “Supplemental Specifications and Recurring
Special Provisions™.

The Awarding Authority reserves the right to walve technicalities and to reject any or alt proposals as provided in BLRS Spedial F;rovision for
Bidding Requirements and Conditions for Contract Proposals contained in the "Supplemental Specifications and Recurring Special Provisions”.

Bidders need not return the entire contract proposal when bids are submitted unless otherwise required. Portions of the proposal that must be
returned Include the following:

a. BLR 12210 - Contract Cover

5. BLR 12220 - Notice fo Bidders

¢. BLR 12221 - Coniract Proposal

d.  BLR 12222 - Contract Schedule of Prices

BLR 12223 - Signatures

BLR 12230 - Proposal Bid Bond (if applicable}

BLR 42325 - Certified Apprenticeship and Training Program
BC 57 — Bidders Affidavit

Ta e
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1

10.

Kendait Road at Virgil Ditch #2

Campton Hills, llinols
The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment o the Contractor will be
made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The scheduled quantities
of work to be done and matetials to be furnished may be increased, decreased or omitted as hereinafter provided.

Submission of a bid shalt be conclusive assurance and warcanty the bidder has examined ihe plans and understands all requirements for the
petformance of work. The bidder wilt be responsible for all errors In the proposat resulting from faflure or naglest to conduct an in depth
examination. The Awarding Authority will, in no case be responsible for any costs, expenses, losses or changes In anticipated profits resulting
from such faflure or naglect of the bidder.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract,

If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelops furnished by ihe Awarding
Agency and the blank spaces on the envelope shall be filled in corcectly to clearly indicate its conlents. When an envelope other than the
special one furnished by the Awarding Authority is used, It shall be marked to clearly indicate its contents. When sent by mail, the sealed
proposal shall be addressed to the Awarding Authority at the address and In care of the official in whose office the bids are to be received. All
proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals received after the fime specified will be
returnad o the bidder unopened.

Parmission will be given to a bidder to withdraw & proposal if the bidder makes the request In writing or in person before the time for opehing
proposals.

By Order of

Village of Campion Hills \J%[IQAZ/ 4 SJ/?/L ;%

(Bwearding Authority) U President

Note; All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when bids are processed.
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L.

VILLAGE OF CAMPTON HILLS
KENDALL ROAD AT VIRGIL DITCH #2

TABLE OF CONTENTS

Title

*  BLR 12210 - Cover Shest
*  BLR 12220 - Notice to Bidders
Table of Contents
Index for Supplemental Specifications
Check Sheet for Recurring Special Provisions
Check Sheet for Recurring Local Roads and Strests Special Provisions
Special Provisions - Table of Cantents
BLR 11310 — Speclal Provisions
Special Provisions
Status of Utilities to be Adjusted
BDE Special Provisions
BLR Special Provisions
May 2008 Prevalling Wage Rate Requirements — Kane County
* BLR 12221 - Proposal
+  BLR 12222 - Schedule of Bid Prices
+ BLR 12223 - Bid Signatures Form
*  BLR 12230 - Local Agency Proposal Bid Bond
*  BLR 12325 — Certified Apprenticeship and Training Program
* B 57 - Affidavit of Availability

Note -

Kendall Road at Virgil Ditch #2
Campton Hills, illinois

Page Number

1
2-3
4
56
7
8
9
10
11-19
20
21-22
23-26
27-34

35
36-37
38
39
40-41
42-43

items indicated by an asterisk (*) are to be returned with the bid. Omission of any of these items

will result in the rejection of the bid.
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Page 4 of 43




Kendall Road at Virgil Ditch #2
Carapton Hills, Hllinois

INDEX
FOR
SUPPLEMENTAL SPEGIFICATIONS
AND REGURRING SPECIAL PROVISIONS

Adapted January 1, 2010
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequenlly used RECURRING SPECIAL
PROVISIONS,
ERRATA Standarg Specifioations for Read and Bridge Construction {Adepted 1i-1-07) {Revised 1-1-10}
SUPPLEMENTAL SPEGIFICATIONS
Std, Spec. Sa0. Bage No,
201 Clearing, Tree Removal and ProteClON v it s s o
206 EMBAnKMENt it .2
251 MUICH e et e s i .3
253  Planting Woody Flan!s .4
280  Temporary Erosien Control ... - 8
406  Hol-Mix Asphalt Binder and Su 7
443  Refleclive Crack Control Trealmeni .42
502  Excavallon {or Skuclures . .15
503  Conctefe Siruclures .ouimm 1
504  Precast CORC!B[B Structures 17
505  Sleel Struclures .. s . e 1B
840  Box Culveris .. v an . 5
81 Waterproofing Membrane Sysiem 20
630  Sles! Plate Beam Guardrall .. W21
633 Removing and Reerecting Guardraﬂ and Tezminals .22
637 Concrete Barrier ... w23
. B69  Removal and Disposal o{ Regulaled Subslances .24
672  Sealing Abandoned Water Welis ... wepe b .25
701 Work Zone Traffic Controf and Proteclion .. 26
720 Slgn Panels and Appurtenances ... .27
724 Sign Panel Overay ... . 28
y22  Demountable Slgn Legend Chamcle:s and Afrows . 29
726 tile Post Marker Assembly . . . 30
733 Overhead Sign Struclures ... Y
783  Pavemeni Merking and Markar Remova .32
861  Electdoal ReGUINEMBALS ...t L as
05  Electrical Service Instal%auon “Traffic Signals - . .34
835  Pole Foundalion . et [P - 38
838  Breakaway Dewces " “
862  Uninlerruplable Power Supp]y "
873  Eleclic Gabla .. .
878  Trafflc Signal Goncrele Foundallan Wi
1003 Fine Aggregates .. . 42
1004 Coarsg Aggregatas - . 43
1005 Stone aad Broken Concrele - 44
1008 Melals .. . 45
1008 Struclural Stee! Coalings . 47
1010 Finely Divided Materials ... . 48
1020 Porilant Cement Concrele .. o 49
1022 Concrele Curing Materials .. 58
1024 Nonshrink Grout cunw . 59
4030 Hob-Mix Asphalt v . 60
1032 Bifuminous Materials ... o . 85
1042 Precast Conerete Produels ... . B8
1062 Reflective Grack Conlrol System 70
1069  Pole and Towar .. Nearenericisan 72
TD7H  CONNO! EQUIDNIONT crvvrvrastriossstessssssssesssarasesss 11682841 4ELEE ISP RAEE RS SR PSS SRS R 75
100139_Bid Document doc 51412010
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076
1680
1084
1083
1020
1081
1082
1092
1084
1085
1101
4102
1103
1108

100138_Bid Document.doc

Wice a0 CabIE s ost s

Fabric Materials ...
Materials for Planting .
Elastomeric Beadngs
Sign Bass ...
Sign Face . et

Sian Legend and Supp emen lPanel .

Sign Supporis ..

Overhead Sign S!ruclures e
Pavement Markings ..
General Equipment ...
Hot-Mix Asphalt Equipmem
Porland Cement Concrele Equipmenl
Work Zone Traffic Conlrot Devices ..

5/14/2010

Kendall Road at Virgil Ditch #2
Campton Hills, Ilinols
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Kendall Road at Virgil Ditch #2
Campton Hills, lllinois

CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

Adopled January 1, 2010
The following REGURRING SPECIAL PROVISIDNS Indieated by an *X" are epplicable to this contracl and are Inchuded by reference:
RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
1 [_] Additional Stale Requirements for Federal-ald Construction Conlracts (Eff. 2-1-68) {Rev. 1110 ey 11
2 [] Subletting of Contracts {Federal Ald Contracts) {Ef, 1-4-88) (Rev. 6:1-03).mcccnvnnisvie . 114
5 [ EB0 (B4, 7-21-76) {Rev. 11-18-80)....... S——— OO TSPU & L
4 % Speoific Equat Employment Opportunily Responsibliities Non Federal-aid Cenlracts (Eff. 3-20-69) {Rev. 1-1-84)... . 126
& 1 Reguired Provisions - Stale Gonlsacts (EfF. 4.1-85} {Rev. 1-1-10} . 130
1] REEEIVEH 1-oierrcerirmesicmssastsnnsesrsmmsaisssssen e et rman s - 135
T RESBIVEH wcnnnissimirm s s s irpasses s s i S - TN 138
8 [] Haul Road Stream Crossings, Other Temporary Stream Crosshngs, and In-Stream Work Pads {Eff. 1-2-92) (Rev. 1168}, 137
o ] Constrction Layout Siakes Except for Bridges” {6, 1-1-88) (Re, 1-3-08)ucrrmrsmerne st e spsstasons . 138

10 ] Gonsiauclion Layout Stekes (ER, 5-1-98) (Rev. 1-1-07). s v 144
1 [} Use of Geolexdile Fabrc for Refload Crossing (EA. 1-1-95) {Rev. 1-1-07)00eeeer . 144
12 ] Subsealing of Concrefs Pavements (Ef. 11-1-84) {Rev, 13-07}cinrinenns 146
43 [T Hot-Mix Asshalt Surfave Reroval (Cold Milling) (EH. 11-1-87) (Rev. 1-1-08} ...v.e 180
14 [1 Pavement 20d Shoulder Resurfacing (M, 2-1-02) {Rev. F1-00Y cons reemssicrnens . . 152
15 [ PCC Parlial Depth Hol-Mix Asphait Palching (Eff. 1-1-08) (Rav, £ B B 175 SN W 153
16 ] Palching with Hot:Mix Asphalt Overtay Removal {Eff, 16-1-95} (Rev. 1-1-07) . 155
17 [ Polymer Concrela {EH, 8-1-95) (ReV. 1-1-08) cnscrmmsmrimamsmsnssos 158
48 ] PVC Pipsliner {EH. 4-1-04) {Rew, 1107} . 158
19 [ Pipe Underdrains (EH, 8-9-B7) (REV. T1-07) corvcasusimirinnsistos ooessssssesosett s 0 159
20 [] Guardralt and Barrler Wall Defineation {(Ef. 42-16-93) {Rev. 1-1-87}. —— e 160
91 [ 1 Bloycle Racks (Eff. 4-1-04) (ReV. 1-1-0T)cvmuee et e e e i AR kAR . e 184
22 1 Temporary Modular Glare Screen System (Eff, 11-00) {Rev. 2 15 117 O s 168
23 [} Temporary Porfable Bridge Tralfic Signals (Eff, 8-1-03) {Rev. 1-1:07}.. .. 168
24 [} Wark Zone Public Information Signs (EH. 9-1-02) (Rev, 34-07) e . 170
a5 ] Night Time Inspection of Roadway Lghting (I I U . i
26 [} English Substitution of Melde Bolts (Eff, 7-1-86) .00 - o 172
27 [ English Substilulion of Ketric Relaforcerment Bars {Eff. 4-1-86}{Rav. 1-1-03).0.00. o 173
28 [} Calolum Ghloride Accslerator for Portiand Cement Goncrete (Eff, 1-1-01}... 74
29  Reserved ... w 115
39 [] QC of Concrele Mixtures &t lhe Plent (EFf. 8-1-00) {Rov. 1-108) cvrirrinens e 176
31 [} Quality Conteol/Quality Assurance of Conerele Mixluras (Eff 44-92) (Rev, 1-1-08} 184
32 [ Asbestos Bearing Pad Removal (. 11108k s ssers st . 196
33 [} Asbestos Hol-Mix Asphall Surface Removal {Eft. 6-1-80) {Rev. 1-3-00) srninrinnas irrenel e e S — 87
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Kendall Road at Virgil Ditch #2
Campton Hills, filincis

CHECK SHEET
FOR
RECURRING LOCAL RGADS AND STREETS SPECIAL PROVISIONS
Adagted January 1, 2010
The {olowing RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS fndiceted by an “X" are applicabie: 1o this contract and are
ingluded by reference:
RECURRING LOCAL ROADS AND STREETS SPECIAL PROVIGIONS
CHECK SHEET # PAGE NG,
LRST  ROSEIVEH e i — T .. 198
RS 2 [ Fumished Excavalion (Eff, 1-1-60) {Rev. 1-101) e 200
LRS 2 B2} Work Zone Teaffic Conliot {Ef. 1-1-998 {Rev, 1-1-40}....... . R 20%
{RS4 %] Flaggers in Work Zones (EH, 1-1-89) (Rev. 1-1.07).. . . 202
LRS5 [X] Conlracl Clalms {Eif. 1-1-02) (Rev. LK iy DR e 203
154 (X Bidding Requirements and Conditions for Contract Proposals (Ef, 1-102} . 204
LRS7 [] Bidding Reqiirements and Condilions for Material Proposals {E. 1-4-02) {Rev, 1103 carmmcsmssvesn . w230
LRSS %) Faituse 16 Complete the Work on Time (Ef. 1-1 ) T T I
tRS 9 [ Biluminous Surface Trestments (Eff, R ) S———
LIRS0 Resanved i s .
RS 11 (K] Employment Practices {EF. 1199 s oo S boris AR AR R SRR SRR
(RS 42 [X] Wages of Employees on Public Works {Et 1-1-08) {Rev. 1-+10) ...
LRS 13 [ Selection of Labor (€, 1-1-89) " S
LRS 14 [ Paving Brick and Conprelo Paver pavements end Sldowalks (B4, 1-1-04) {Rev, E I 1) SO T 223
LRS15 1] Partizl Payments {Ef. 1107} oo R T ————— 2%
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Kendall Road at Virgil Ditch #2
Campton Hills, Wlinois

llinois Department :
of Transportation Special Provisions

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted

January 1, 2007 | the latest edition of the "Manual on Uniform Traffic Control Devices for
and Highways”, and the "Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and the
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included here in which apply
and govern the construction of Kendall Road at Virgil Ditch #2 , and in case of conflict with any part, or
patis, of said Specifications, the said Special Provisions shall take precedence and shall govern.
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Kendall Road at Virgil Ditch #2
Campton Hills, lilinois
VILLAGE OF CAMPTON HILLS
KENDALL ROAD AT VIRGIL DITCH #2

SPECIAL PROVISIONS

PART 1 -GENERAL SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, adopted
January 1, 2007, the latest edition of the "Manual of Uniform Traffic Control Devices for Streets and Highways”, "Standard
Specifications for Water and Sewer Main Construction in Winois," latest edition, and the “Manual of Test Procedures for
Materials® in effect on the date of invitation for bids. In addifion, the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein, which apply to, and govern the construction of this section will serve
as refarence. In case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall take precedence
and shall govern.

Location of Project

The project is located within the Village of Campton Hills In Kane County, Hlinois. The project limits for the Improvement are
defined in the accompanying plan set.

Description of Project

This removal and replacement of an existing 83"x57" corrugated metal pipe arch and all other ancillary work required to
complete the project in accordance with the plans, specifications and all other applicable standards,

Completion Date

It is the intent of the Village of Campton Hills that the project be constructed in an orderly and timely manner. The Contractor
shall take special note of the provisions of Article 105.08, Article 108.01 Paragraph 2, and Article 108.02 of the Standard
Specifications, which shali be adhered fo.

All culvert and HMA shall be substantially completed by July 15, 2008. No extensions will be permiited in accordance with
Article 108.08(b) of the “Standard Specifications for Road and Bridge Construction”, adopted January 1, 2007. Should the
Contractor fail to complete the work, he will be held liable to the Village of Campton Hills pursuant to amounts specified in Article
108.09 of the Standard Specifications.

Indemnification

Section 107 of the Standard Specifications shall be modified to include the following:

To the fuilest extent permitted by law, the Contractor shall indemnify and hold harmless the Village of Campton Hills, Hampten,
Lenzini and Renwick, Inc., and their respective agents and employees (Indemnitees) from and against any and all claims,
damages, losses, economic losses, and expenses, including but not limited to atiorney’s fees arising out of or resulfing from
performance of the work, provided that such claim, loss, or expense is attributable fo bodily injury, sickness, diseass, or death,
or to injury to or destruction of tangible property (other than the work itself), including loss of use resulting there from, but only to
the extent caused in whole or in part by negligent acts or omissions of the Contractor, a subcontractor, anyone directly or
indirectly employed by them, or anyone for whose acts they may be liable, excluding any proportionate amount of any claim,
damage, loss, or expense which is caused by a party indemnified hereunder. Such obligation shall not be construed to negate,
abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described in this
paragraph.

In clalms against any person or entity indemnified under this paragraph by an employee of the Contractor, a subcontractor,
anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the indemnification obligation
under this paragraph shalt not be limited by a limitation on the amount or type of damages, compensation, or benefits payable by
or for the Contractor or a subcontractor under workers’ or workmen's compensation acts, disability benefit acts, or other
employee benefit acts.
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Kendall Road at Virgil Ditch #2

Campton Hills, Hllinois
The Contractor will obtain and maintain Commercial General Liability lnsurance with broad form Property Damage coverage and
contractua! liability endorsement insuring the indemnity required of the Contractor. The Village of Campton Hills and Hampton,
Lenzini and Renwick, Inc. will be named as additional insureds on the Contractor's Commercial General Liability insurance
policy. The additional insured endorsement included on the Contractor's Commercial General Liability policy will provide the
following:

1. That the coverage afforded the additiona! insureds will be primary insurance for the additional insureds with respect to
clalms arising out of operations performed by or on behalf of the Contractor.

2. That if the additional insureds have other insurance which is applicable to the loss, such other insurance will be on an
excess or contingent basis.

3.  That the amount of the company's liability under the insurance policy will not be reduced by the existence of such other
insurance.

4. That the additional insureds will be given not less than 30 days prior wiitten notice of any cancellation thereof.

Existing LHilities

Existing utilities shown on the plans represent the best knowledge of such at the time of design. The Village of Campton Hills
does not guarantee the accuracy or completeness of this information. The Contractor shall make his own investigations as to
the locations of all existing utllities and their appurtenances. Prior to the installation of any improvements, the Contractor shall
contact utility companies to arrange for location of any utilities they may have in the various areas and to provide his schedule.

It Is understood and agreed that the Contractor has considered in his bid all of the permanent and temporary utility
appurtenances in their present or relocated positions and that no additional compensation will be allowed for any delays,
inconvenience or damage. [tis also suggested that the Contractor call the concerned utifity companies for further information.
Contractor shall bring to the attention of the Village of Campton Hills any potential conflicts after receiving all necessary JULIE
information. in areas where JULIE locates reveal potential conflicts with proposed construction, the Contractor shall field verify
the depth of these utllity crossings. In any such area, the Engineer will verify if potential adjustments to the proposed utility
installations will be required.

The Contractor shall be aware of the locations of all utilities and structures that may be found in the vicinity of the improvements.
The Contractor shall conduct operations to aveid damage to existing utilifies and structures. Should any damage occur due to
the Contractor's operations, repairs shall be made at the Contractor's expense to the satisfaction of the Engineer and the utility
owner,

The Contractor shall notify alf utility owners of the proposed construction schedule and shalt coordinate construction operations
with the utility owners so that relocation of utility lines and structures can proceed in an orderly manner. Notification shall be in
writing with coples transmitted to the Engineer,

The names of the known utility companies are listed below:

ELECTRIC Commonwealth Edison Company
Joe Stacho
1N423 Swiit Road
Lombard, IL 60148
{630) 424-5704

CABLE TV Comcast
Martha Gieras
(630) 800-6352

GAS Nicor Gas

{630) 388-2362
TELEPHONE AT&T

Carl Donahue

(847)420-9115
TELEPHONE AT&T Distribution
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Kendall Road at Virgit Ditch #2

' Campton Hills, Hiinois
(630) 573-5450x2

The above represents the best information available to the Village of Campton Hills and Is included for the convenience of the
pidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

Joint Utility Locating information For Contractors

The Contractor’s attention is directed to the fact that there exists within the State of lllinois a Joint Utility Locating Information for
Excavators (JULIE) system. All utility companies and municipalities which have gas mains and a number of others are a part of
this system.

Instead of notifying each individual utility owner that he will be working in the area, the Contractor can call the JULIE system at
(800) 892-0123, and they will notify all utility companies involved that their respective utility should be located. A minimum of 48
hours’ advance notice is required, and the Contractor will have to provide the political name of the township where the work is
located {as shown on the cover shest), along with other location information such as land section and quarter section numbers.

Traffic Control Plan

Traffic control shail be In accordance with the applicable guidelines contained In the Ilinois Manual on Uniform Traffic Conirol
Devices for Streets and Highways, detour plan, any special details and highway standards contained in the plans, the Traffic
Specifications, and the Special Provisions contained herein.

Special attention is cailed to Articles 107.09, 107.14, and 107.25 and Section 704 of the Standard Specifications, Recurring
Special Provisions, Special Provisions contained herein relating to traffic control, and the following:

Standards
701901

Special Provisions

Protection and Restaration of Tralffic Signs
Maintenance of Roadway

Protection and Restoration of Traffic Signs

This work will be in accordance with the applicable portions of Article 107.25 of the Standard Specifications and the following
revisions.

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all exlsting signs within the fimits of
the construction zone. The Contractor is responsible for verifying the accuracy of the sign log. Throughout the duration of this
project, all existing traffic signs shall be maintained by the Contractor. All provisions of Article 107.25 of the Standard
Specifications shall apply except the third paragraph shall be revised to read: "The Contractor shall furnish and replace at his
own expense any traffic sign or post which, as determined by the Engineer from the sign Iog, has been damaged or lost by the
Contractor or a third pariy.”

if, during construction, the Enginesr determines that any signs or posts are deficient not due to the Confractor's negligence, the
Village of Campton Hills wili furnish new signs and/or posts to the Contractor to replace those determined to be deficient.

This work shall apply to informational signs as well as traffic signs.

Mainienance of Roadways

This work shall consist of maintaining the existing pavement for the length of this project.

Beginning on the date that the Contractor begins work on this project, hefshe shall assume responsibility for the normal
maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall include all repair work

deemed necessary by the Engineer, but shall not include snow removal operations. Traffic control and protection for this work
will be provided by the Contractor as required by the Engineer.
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Kendall Road at Virgil Ditch #2

Campton Hills, tilinois
The work involved in maintaining the existing pavement and shoulders will be paid for separately at the contract unit prices for
ihe various items of work involved, unless otherwise specified elsewhere in these Special Provisions. Traffic control and
protection required for this work shall be considered incidental to the contract.

If items of work have not been provided for in the contract or otherwise specified for payment, such jtems—including the
accompanying traffic controt and protection required by the Enginesr—will be paid for in accordance with Article 109.04 of the
Standard Specifications.

Construction Observation

Prior to the installation of any material, construction cbservation shail be coordinated with the Village of Campton Hills. The
Village of Campton Hills will require a minimum of 24 hours prior to the scheduling of any such work items. The contact for the
Village of Campton Hills shall be provided at the Pre-Construction Conference.

Award, Pre-Construction Conference & Anticipated Project Commencement

Following the Bid Opening on June 5, 2008, the following schedule TENTATIVELY outlines the contracting phase of this project:

June 6,2008: Complete Bid Review

June 16, 2008; Contract Award by Village of Campton Hills

June 17, 2008: Contractor receives Notice of Award and Contracts Delivered for Execution, Bonding and Insurance.
June 24, 2008: 10:00 am,, Pre-Construction Conference at the Village Hall

July 7, 2008 : Begin Consfruction

At the time of the Pre-Construction Conference, the Contractor wilt be required fo furnish, at a minimuim, the following items:

Wrilten progress schedule

Names of Project Manager and Field Superintendent

Names of subcontractors and material suppliers

Name and contact number of person responsible for traffic control installation and maintenance
Name of the contact person and emergency phone numbers of the Coniractor's

representative for contact after construction hours

moOwP

A Preconstruction Conference Notice will be sent to the Contractor to notify him of the items to be furnished at this meeting, as
well as the time and location of the meeting and the required personnel. It will be the Contractor's responsibility to provide
notice to any sub-contractors.
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Kendall Road at Virgil Ditch #2
Campton Hills, Illinois

Consfruction Debris

Add the following to the third paragraph of Article 202,03 of the Standard Specifications:

“The Contractor shall not conduct any generation, transportation, or recyeling of construction or demolition debris, clean or
general or uncontaminated soil generated during construction, remodeling, repair, and demolition of utilites structures, and
roads that is not commingled with any waste, without the maintenance of documentation identifying the hauler, generator, place
of origin of the debris or soil, the weight or volume of the debris or soil, and the location, owner, and operator of the facility where
the debris or soil was fransferred, disposed, recycled, or treated. This documentation must be maintained by the Contractor for
3 years.”

Consfruction Restrictions

All engines and engine driven equipment used in relation fo this project shall be equipped with an adeauate muffler in constant
operation and properly malntained fo prevent excessive nofse. Construction hours are as follows: Monday — Friday, 7.00 a.m.
to 7:00 p.m., Saturdays 7.00 a.m. fo 5:00 p.m., Sundays and holidays — no work allowed. Any requested variations to these
hours shall be approved by the Village in writing, prior to commencing any operations outside of these hours.

Mobhilization

This Contract contains no provisions for Mobilization. Therefore, Section 671 of the Standard Specifications is omitted.

Protection of Existing Drainage Facilities

All existing drainage structures are to be kept free of debris resulting from construction operations, All work and material
necessary to prevent accumulation of debris in the drainage structures will be considered incidental to the contract, Any debris
in drainage structures resulting from construction operations shall be removed at the Contractor's expense, and no exira
compensation will be allowed. Should reconstruction or adjustment of a drainage structure be required by the Engineser in the
field, the necessary work and payment shall be done in accordance with Section 602 and Article 104,02, respectively, of the
Standard Specifications.

During construction, if the Contractor's forces encounter or otherwlse become aware of any sewers, underdrains, or field drains
within the right-of-way other than those shown on the plans, they shall inform the Engineer. The Engineer shall direct the work
necessary to maintain or replace the facilities in service and to protect them from damage during construction, if maintained.
Existing facililies to be maintained that are damaged because of non-compliance with this provision shall be reptaced at the
Contractor's expense. Should the Engineer have directed the replacement of a facility, the necessary work and payment shall
be done in accordance with the appropriate sections of the Standard Specifications.

Cooperation with Other Confractors

The Contractor shall cooperate with other Contractors that are working on or near any portion of the project site. The Contractor
shall schedule his construction o minimize conflicts in common work areas and to maintain continuity in construction and traffic
management. The Contractor will be given the names of any other Contractors who will work on or near the project site. It is
the Contractor's responsibilily to contact each Contractor and coordinate the sequence of work with therm.

Notification of Property Owners

it is the responsibility of the Contractor to contact any property owner prior to a temporary loss of access to their facility, in
writing, a minimum of 48 hours but not more than 72 hours, prior to the commencement of these activities. The morning of the
work, the Contractor will again be required to notify the property owner verbally. The notice given out by the Contractor should
provide information regarding the anficipated date that full access will be restored. Coordination between activities should allow
for work to be done in a timely manner to permit access to the roadway.

Material Inspection

All Hot-Mix Asphalt used on this project shall be tested and Inspected in accordance with the Mlinois Depariment of
Transportation’s QC/QA requirements.

The Contractor shall provide notice to the Village of Campton Hills {(Phone: {630) 584-5700} by 4:00 p.m., 24-hours in advance
of construction for inspection of ali Hot-Mix Asphalt used on this project.
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Kendall Road at Virgil Ditch #2

Campton Hills, lifinois
The Contractor is to submit a QC plan for HMA to the Village of Campton Hills for approval prior to construction operations
commencing. QC and QA reports for concrete will be retained by the Village after review and approval.

QC reports for bituminous mixtures will be transmitted directly by the Contractor daily during production to the Village of
Campton Hills. The Village will review and retain the QA plant reports and the QA feld reports.

incidental Work

e e et

All work shown on the Plans, described in the applicable specifications or in these Special Provisions and not covered by a pay
itern, will be considered as incidental to the Contract.

Any street signs that require remaoval shall remain the property of the Village of Campton Hills. Any items that are removed
during construction and not required under proposed conditions shall be kept in good condition and delivered to the Village of
Campton Hills.

Award of Contract

The award of the coniract will be in accordance with the applicable requirements of Section 102 of the Standard Specifications
and the following.

The Village reserves the right to take up to 90 days to award the contract to the successful bidder.

By submitting a bid for this improvement, the Contractor agrees to hold unit prices valid for 90 days after the bid opening.
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Kendall Road af Virgil Ditch #2
Campton Hills, inois

VILLAGE OF CAMPTON HILLS
KENDALL ROAD AT VIRGIL DITCH #2

SPECIAL PROVISIONS

PART 2 - PAY ITEM SPECIAL PROVISIONS

Trench Bagkfill

]
This work shall conform to the applicable requirements of Section 208 of the Standard Specifications except that the backfill
material shall be CA-6, mesting the requirements of Section 1003 or the backfill material may be a local material meeting the
approval of the Engineer.

The maximum pay width for backfilling storm sewer and culvert trenches shall be the outside diameter of the pipe plus 18 inches
for trench depths up to 3 feet, and the outside diameter of the pipe plus 36 inches for trench depths over 3 feet. Trench backfill
shall be measured for payment as described in Section 208 however, the pay width of the trench will be as above described and
to the top of the existing surface grade to maintain traffic.

CA-6 shall be provided to the spring line reinforced concrete pipe as shown in the plan detalls. Trench backfill shall be installed
in nine (9) inch lifts, loose measure, and mechanically compacted to 95% Modified Proctor Density.

The quantity for which payment will be made shall not excead the volume of the trench as computed using the maximum width
of trench permitted and the actual depth of the completed trench backfill above the center of the pipe with a deduction for the
volume of one half of the pipe. Any selected granular backfill required in excess of the maxirmum quantity herein specified shall
be furnished by the Contractor at histher own expense.

Trench backfill will be compacted In accordance with Article 550.07, Method 1 only.

This work will be paid at the contract unit price per cubic yard for TRENCH BACKFILL, which shall include all labor,
miscellaneous materials, and equipment necessary to complete this pay item.

Trafiic Control and Protection, Detour

Traffic control shall be in accordance with the applicable Sections of the Standard Specifications for Road and Bridge
Construction, and the applicable guidelines contained in the Hlinois Manual on Uniform Traffic Control Devices for Streets and
Highways. In addition, these special provisions, and any special details and applicable portions of the Highway Standards
contained herein and in the plans, will also serve as a reference for traffic control.

This work shall include furnishing, installing, maintaining, relocating, and removing all traffic control devices used for the purpose
of regulating, warning, or directing traffic during the construction or maintenance of this improvement,

The Contractor will be responsible for the proper location, installation, and arrangement of all traffic contro! devices. Special
attention shall be given {o advance warning signs during construction operations in order to keep lane assignment consistent
with barricade placement at all times. The Contractor will be required to cover all fraffic contro! devices which are inconsistent
with lane assignment patterns during the transition from one construction stage to another.

The Confractor shall be responsible for coordination of all traffic control work on this project with adjoining or overlapping
projects and for coordination of barricade placement necessary to provide a uniform traffic paftern. When direcled by the
Engineer, the Confractor will be required to remove all traffic control devices which were furnished, installed, and maintained by
him under this contract, and such devices shall remain the property of the Contractor. Al traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer,

At the Preconstruction Conference, the Coniractor shall furnish the name of the individual in his direct employ who is fo be
responsible for the installation and maintenance of the traffic control for this project. If the actual installation and maintenance
are to be accomplished by a subcontractor, consent shall be requested of the Village of Campton Hills at the time of the
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Campton Hills, llinois
Preconstruction Conference in accordance with Article 108.01 of the Standard Specifications for Road and Bridge Construction.
This shall not relieve the Contractor of the foregoing requirement for a responsible individual in his direct employ.

The Contractor shall provide a manned telephone on a continuous 24-hour-a-day basis to receive notification of any deficiencies
regarding traffic control and protection and shall dispatch men, materials, and equipment to correct any such deficiencles. The
Centractor shall be required to respond to any call from the Village or Resident Engineer concerning any request for improving

or correcting traffic contro! devices and bagin making the requested corrections within two (2) hours from the time of notification.

The governing factor in the oxecution of work for this project is to provide the motoring public with the safest possible travel
conditions along the roadway through this construction zone. The Contractor shall so arrange his operations as {o keep the
closing of any lane of the roadway to a minimum.

Revise Article 701.04(b)(2) to read: "The Contractor will be required to conduct inspections of the work site at a frequency that
will alfow for the timely replacement of any traffic control device that has become displaced, worn, of damaged. A sufficient
quantity of replacement devices, based on vulnerability io damage, shall be readily available to meet this requirement.”

The Contractor shalt ensure that all traffic control devices installed by him are maintained and operational 24 hours @ day,
including Sundays and holidays.

Advance noiification to any affected adjoining residence or business shall be required prior fo any tempaorary or short-term
obstruction of access to the adjoining roadway. If notification of a temporary Joss of access (date, time and duration} has not
been made at least 24 hours, but not more than 48 hours prior fo, the Contractor shall not be allowed to proceed with that

particular work item,

The Coniractor shall provide written notice to the Village of Gampton Hills and Engineer at least 72 hours in advance of
beginning any work.

Traffic control and protection will be paid for at the Confract lump sum price for TRAFFIC CONTROL AND PROTECTION,
DETOUR. This price shall be payment in fult for all labor, materials, transportation, handling and incidenta! work necessary to
furnish, install, maintain and remove all traffic control devices and detour signing as outlined above, and as required fo complete
the improvements indicated on the plans and as approved by the Engineer. The salvage value of the materials removed shall
be reflected in the bid price for this item.

Revisions in construciion or maintenance operations requested by the Engineer may require traffic control to be installed in
accordance with standards andfor designs other than those included in the plans. In such cases, the standards and/or designs
will be made available to the Contractor at least one week in advance of the change in traffic control. Payment for traffic controt
required by these added standards andfor designs will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in construction or maintenance operations requested by the Contractor may require traffic control to be installed in
accordance with standards and/or designs other than those included In the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the Engineer. Payment for traffic control
required by these standards andfor designs will be considered included in the lump-sum price for TRAFFIC CONTROL AND
PROTECTION, DETOUR.

Sawing Hot-Mix Asphalt Pavement

Thie work shall consist of saw cutting existing pavement to a full depth at locations shown on the plans or as directed by the
Engineer. The equipment used for saw cutting shall be as listed in Section 442.03 of the Standard Specifications. The saw cut
shall yield a workable, neat, straight, and perpendicular surface as an edge for new pavement placement. It shall be the
Contractor’s responsibility to determine the depth and composition of the existing pavement,

Saw cuts required for pavement patching, pavement removal and replacement, buit joints, or limits of construction on roads or
entrances shall not be paid for separately and will be considered as incidentat to the Contract.
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Kendall Road at Virgil Ditch #2
Campton Hills, lllinois
Restoration Work

This waork shall consist of restoring all areas disturbed by any construction process in accordance with the details and at the
locations shown in the plans and as directed by the Engineer. This work shall be in accordance with the requirements of Saction
202 of the Standard Specifications.

The Contractor according to Article 202.03 of the Standard Specifications and as directed by the Engineer shall dispose of all
surplus or unsuitable material,

Seed shall be Class 4A (roadway embankment) or 4B (stream banks) and seeding shall conform to Article 1081.04 and the work
shall be in conformance with Section 250 of the Standard Specifications.

Erosion Control Blankels shall conform to Article 1081.10 and the work shall be In conformance with Section 251 of the
Standard Specifications.

Topsoil furnishing and placing shall conform to the applicable portions of Section 211 of the Standard Specifications and the
following.

The Contractor shall provide all topsoil from outside the right of way except that the Contractor may provide topsoil generated
from within the right of way with approval from Engineer. Topsoil furnished from outside the right of way shall meet the
requirements of Article 1081.05. The cost of the soil analysis will not be paid for, but will be considered incidentat to this pay
tem.

Depth of topsoil placement shall be 4” minimum. Any additional material required beyond a depth of 4" shall be reclaimed from
any excavated, suitable material located onsite. No compensation will be provided for the placement of this materfal, untess
agreed to by the Engineer. Backfill of this kind shall be considered incidental to this Contract. If sufficlent depth to place the 4"
of topsoil is not available, the Contractor will be required to excavate the additional depth to place the required 4*, this shall be
considered incidental to this pay item.

The Contractor shall provide general maintenance until the seed is fully established. A seeded area shall require repair if
erosion occurs and/or the seed does not fully establish within a reasonable period of time. The limits and magnitude of the
repair are at the discretion of the Engineer. The cost of any repair shall be incidental to the cost of the Contract and will not be
paid for separately.

This work will be paid for at the Contract unit price per square foot for RESTORATION including any necessary excavation work,

disposal of excess material, shaping, topsoil, seed, erosion control blanket, fertilizer, repair, and all other labor, equipment, and
material necessary to complste this itern,

Cofferdams (Special}

This work shall consist of installing cofferdams by any construction process in accordance with the details and at the locations
shown in the plans and as directed by the Engineer. This work shall be in accordance with the requirements of Section 502 of
the Standard Specifications.

The cofferdam shalf be constructed by sandbags fined with heavy duly plastic sheeting or any other approved system. Changes
to the cofferdam construction methods should be approved by both the enginesr and the Kane-DuPage Soil and Water
Conservation District. All construction work for this project shall be “in the dry" and any necessary changes to the cofferdams
shall be made to ensure this type of construction at the contractor's expense.

This work will be paid for at the Contract unit price per each for COFFERDAMS (SPECIAL) including non-erodible cofferdams,
Sump pits, primary and backup pumps, all dewatering activities, repair as needed, and all other labor, equipment, and material
necessary to complete this item.
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VILLAGE OF CAMPTON HILLS
KENDALL ROAD AT VIRGIL DITCH #2

SPECIAL PROVISIONS

STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987
Revised: July 1, 1984

Utility companies involved in this project have provided the following estimated dates:
Name of Utility Type Location Estimated Dates for

Start and Completion
of Relocation or Adiustments

SBC/ATET None at this time
ComEd None at this time
Comgcast None at this time
Nicor Gas None at this time

The above represents the best information available to the Village and is included for the convenience of the hidder.
The applicable portions of Articles 105,07 and 107.31 of the Standard Specifications shall apply.
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Kendall Road at Virgil Ditch #2
Campton Hills, lffinois

BACKFILLING STORM SEWER UNDER ROADWAY
Effective; September 30, 1985
Revised: July 2, 1994

For storm sewer constructed under the roadway, backfilling methods two and three authorized under the
provisions of Article 550.07 will not be allowed.
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Kendall Road at Virgil Difch #2
Campton Hills, llinois

LR 105 Page 1 of 3
State of lllincis
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

Effective: January 1, 1999

Revised: January 1, 2007

All references to Sections or Articles in this specification shali be construed to mean specific Section or Article
of the Standard Specifications for Road and Bridge Construction, adopted by the Department of
Transportation.

Replace Article 105.07 of the Standard Specifications with the following:

«405.07 Cooperation with Utilities. The adjustment of utilities consists of the relocation, removal,
replacement, rearrangements, reconstruction, improvement, disconnection, connection, shifting, new
installation or altering of an existing utility facility in any manner.

When the plans or special provisions include information pertaining to the location of underground utility
facilities, such information represents only the opinion of the Department as to the location of such ufilities
and is only included for the convenience of the bidder. The Department assumes no responsibility in respect

to the sufficiency or the accuracy of the information shown on the plans refative to the location of the
underground utility facilities.

Utilities which are fo be adjusted shall be adjusted by the utility owner or the owner's representative or by
the Contractor as a coniract item. Generally, arrangements for adjusting existing utilities will be made by the
Department prior to project construction; however, utilities will not necessarily be adjusted in advance of
project construction and, in some cases, utilities will not be removed from the proposed construction limits.
When utility adjustments must be performed in conjunction with construction, the utility adjustment work will
be shown on the plans and/or covered by Special Provisions.

When the Contractor discovers a utility has not peen adjusted by the owner or the owner's representative as
indicated in the contract documents, or the utility is not shown on the plans or described in the Special
Provisions as to be adjusted in conjunction with construction, the Contractor shall not interfere with said utility,
and shall take proper precautions to prevent damage or interruption of the ufility and shall promptly notify the
Engineer of the nature and location of said utility.

All necessary adjustments, as determined by the Engineer, of utilities not shown on the plans or not identified
by markers, will be made at no cost to the Contractor except traffic structures, light poles, etc., that are
normally located within the proposed construction limits as hereinafter defined will not be adjusted uniess
required by the proposed improvement.
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LR 105 Page 2 of 3

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. For the purpose of this
Article, limits of proposed construction for utilities extending In the same longitudinal direction as
the roadway, shall be defined as follows:

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 600 mm (2 ft)
distant at right angles from the plan or revised stope limits. )
In cases where the limits of excavation for structures are not shown on the plans, the
horizontal limits shall be a vertical plane 1.2 m {4 ft) outside the edges of structure footings
or the structure where no footings are required.

(2) The upper vertical limits shall be the regulations governing the recadbed clearance for the
specific utility involved.

(3) The lower vertical limits shall be the top of the uiility at the depth below the proposed grade
as prescribed by the governing agency or the limits of excavation, whichever is less.

(b} Limits of Proposed Construction for Utilities Crossing the Roadway. For the purpose of this
Article, limits of proposed construction for utilities crossing the roadway in a generally transverse
direction shall be defined as follows:

(1) Utilities crossing excavations for structures that are normally made by trenching such as
sewers, underdrains, etc. and all minor structures such as manholes, inlets, foundations for
signs, foundations for traffic signals, etc., the limits shall be the space to be occupied by the
proposed permanent construction unless otherwise required by the regulations governing
the specific utility involved. '

(2) For utilities crossing the proposed site of major structures such as bridges, sign trusses, etc,,
the lirnits shall be as defined above for utilities extending in the same general direction as
the roadway.

The Cantractor may make arrangements for adjustment of utilities outside of the limits of proposed
construction provided the Contractor furnishes the Department with a signed agreement with the
utility owner covering the adjustments {o be made, The cost of any adjustments made outside the
limits of proposed construction shall be the responsibility of the Contractor unless otherwise
provided.

The Contractor shall request all utility owners to field locate their facilities according to Article
107.31. The Engineer may make the request for location from the utility after receipt of notice from
the Contractor. On request, the Engineer will make an inspection to verify that the utility company
has field located its facilities, but will not assume responsibility for the accuracy of such work. The
Contractor shall be responsible for maintaining the excavations or markers provided by the utility
owners. This field location procedure may be waived if the utility owner has stated in writing fo the
Department it is satisfied the construction plans are sufficiently accurate. If the utility owner does
not submit such statement to the Department, and they do not fisld locate their facilities in both
horizonial and vertical alignment, the Engineer will authorize the Contractor in writing to proceed fo
locate the facilities in the most economical and reasonable manner, subject to the approval of the
Engineer, and be paid according fo Article 109.04,
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LR 105 Page 3 of 3

The Confractor shall coordinate with any planned utility adjustment or new installation and the Contractor
shall take all precautions to prevent disturbance or damage to utility facllities. Any failure on the part of the
utility owner, or their representative, to proceed with any planned utility adjustment or new installation shall be
reported promptly by the Contractor to the Engineer orally and in writing.

The Contractor shall take all necessary precautions for the protection of the utility facilities. The Contractor
shall be responsible for any damage or destruction of utility facilities resulting from neglect, misconduct, or
omission in the Contractor’s manner or method of execution or nonexecution of the work, or caused by
defective work or the use of unsatisfactory materials. Whenever any damage or destruction of a utility facility
oceurs as a result of work performed by the Confractor, the utility company will be immediately notified. The
utility company will make arrangements to restore stich facility to a condition equal fo that existing before any
such damage or destruction was done.

It is understood and agreed that the Contractor has considered in the bid all of the permanent and
temporary utilities in their present and/or adjusted positions.

No additional compensation will be allowed for any delays, inconvenience, or damage sustained by the

Contractor due to any Interference from the said utllity facilities or the operation of refocating the said utility
facilities.
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Kendall Road at Virgil Ditch #2
Campton Hills, lllinois

Kane County Prevailing Wage for May 2010

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W Pensn Vac Trag

ASBESTOS ABT-GEMN ALL 35,200 35.700 1.5 1.5 2.0 9,130 8.370 0.000 §.400
ASBESTOS ABT-MEC BLD 31.540 ©0.000 1.5 1.5 2.0 9.670 9.610 0.000 0.520
ROILERMAKER BLD 43,020 46.890 2.0 2.0 2.0 6.720 9.890 0.000 0.350
BRICK MASON BLD 39,030 42,930 1.5 1.5 2.0 €.800 10.67 0.000 0.740
CARPENTER ALL 40,770 42.770 1.5 1.5 2.0 9.840 9.800 0.000 0.490
CEMENT MASON ALL 41.550 43.550 2.0 1.5 2,0 7.900 10.81 0.000 0.159
CERABMIC TILE FNSHER BLD 33.600 0.000 2.0 1.5 2.0 6.950 8.020 0.00C 0.540
COMMUNICATION TECH N BELED 29,850 31.760 1.5 1.5 2.0 5,842 6.2%0 0.000 0.375
COMMUNICATION TECH s BLD 34.220 36,320 1.5 1.5 2.0 9.340 8.900 0,000 1.030
ELECTRIC PWR EQMT OP ALL 33.140 42.570 1.5 1.5 2.0 4.750 10.27 0.000 0.250
ELECTRIC PWR GRNDMAN ALL 25.680 42,570 1.5 1.5 2.0 4.750 7.960 ¢.000 0.190
ELECTRIC PWR LINEMAN ALY, 39,420 42.570 1.5 1.5 2.0 4.750 12,22 0,000 0.300
ELECTRIC PWR TRK DRV ALL 26.520 42.570 1.5 1.5 2.0 4,750 8.230 0.000 0.200
ELECTRICIAN N ALL 42,200 46.420 1.5 1.5 2.0 10.76 10,20 0.000 0.530
ELECTRICIAN S BED 42,470 46,720 1.5 1.% 2.0 9.340 10.61 0.600 1.270
ELEVATOR CONSTRUCTCR BLD 46,160 51.930 2.0 2.0 2.0 10.03 9.460 2.770 0.0600
FENCE ERECTCR ALL 40.200 42.210 2.0 2.0 2.0 8.140 15.16 0.000 0.230
GLAZIER BLD 37.0600 38.500 1.5 1.5 2.0 7.340 12,05 0,000 0.740
HT/FROST INSULATOR BLD 42.050 44.550 1.5 1.5 2.0 9.670 10.81 0.000 0.520
IRON WORKER ALL 40.200 42.210 2.0 2.0 2.0 B.140 15.16 0.000 0,230
LABORER ALL 35,200 35.9850 1.5 1,5 2.4 9.370 8.130 0.000 0.400
LATHER ALL 40.770 42.770 1.5 1.5 2.0 9.840 9.800 0.000 0.4920
MACHINIST BLD 42,770 44,770 1.5 1.5 2.0 7.750 8.690 0.650 0.000
MARBLE FINISHERS ALL 29.1060 0.000 1.5 1.5 2.0 8.800 10.67 0.000 0.740
MARBLE MASCN BLD 39.03G 42,930 1.5 1.5 2.0 8.800 10.67 ¢.000 0,740
MATERIAL TESTER I ALL 25.200 0.000 1.5 1.5 2.0 9.370 8.130 0.000 0.400
MATRRIALS TESTER II ALL 30.200 0.000 1.5 1.5 2.0 9.370 8.130 0.000 0.400
MILLWRIGHT ALL 40.7770 42.770 1.5 1,5 2.0 9.840 9.800 0.000 0.490
OPERATING ENGINEER BLD } 45.100 49.100 2.0 2.0 2.0 11.70 8.050 1.900 1.150
OPFRATING ENGINEER BLD 2 43.800 49.100 2.0 2.6 2.0 11.70 8.050 1,900 1.150
OPERATING ENGINEER BLD 3 41.250 49.100 2.0 2.0 2.0 11.70 8.050 1.9%00 1.150
OPERATING ENGINEER BLD 4 39.500 49.100 2.6 2.0 2.0 11.70 8.050¢ 1,900 1.150
OPERATING ENGINEER BLD 5 49.850 49.100 2.0 2.0 2.0 11.70 8.050 1.900 1.150
OPERATING ENGIMNEER BLD 6 46,100 49.100 2.0 2.0 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER BLD 7 48,100 4%.100 2.0 2.0 2.0 11,70 8.050 1.900 1.150
OPERATING ENGINEBR HUY 1 43.300 47.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER HWY 2 42.750 47.300 1.5 1.5 2.0 1i.70 8.050 1.900 1.150
OPFRATING ENGINEER HWY 3 40.700 47.300 1.5 1.5 2.0 11.70 8.050 1,900 1,150
OPERATING ENGINEER HWY 4 39%.300 47.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER HWY 5 38.100 47.300 1.5 1.5 2.0 11.70 8.050 1.900 1,150
OPERATING ENGINEER HWY 6 46.300 47.300 1.5 1.5 2.0 11,70 8.050 1.900 1.150
OPERATING ENGINEER HWYy 7 44.300 47.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
ORNAMNTIL IRON WORKER ALL 40,200 42.210 2.0 2.0 2.0 8.140 15.16 0.000 0.230
PATINTER ALL 39,680 41.680 1.5 1.5 1.5 7.500 7.250 0.000 (G.750
PAINTER SIGNS BLD 31.740 35.640 1.5 1.5 1.5 2.600 2.540 0.000 0.000
PILEDREIVER ALL 40,770 42.770 1.5 1.5 2.0 ©.840 9.800 0.000 0.490
PIPEFITTER BLD 39,500 41.500 1.5 1.5 2.0 9.700 11.9% 0.000 1.310
PLASTERER BLD 38.550 40.860 1.5 1.5 2.0 9,000 9.690 0.000 0.450
PLUMBER BLD 36,500 41.500 1.5 1.5 2.0 9.700 11.%9 0.000 1,310
ROOFER BLD 37.000 40.000 1.5 1.5 2.0 7.500 6.020 0.000 0.330
SHEETMETAL WORKER BLD 41.660 43.660 1.5 1.5 2.0 8.810 10.66 0.000 0.780
SIGHN HANGER BLD 26.070 27.5%10 1.5 1.5 2.0 3.800 3.550 0,000 0.0600
SPRINKLER FITTER BLD 40.500 42.500 1.5 1.5 2.0 8.500 6.850 0.000 0.500
STEEL ERECTOR ALL 40,2006 42.210 2.0 2.0 2.0 8.140 15.1i6 0.000 0.230
STONE MASON BLD 36.030 42.930 1.5 1.5 2.0 8.80¢ 10.67 0.00¢ 0.740
TERRAZZQO FINISHER BLD 35.150 0.000 1.5 1.5 2.0 6.950 10.57 0.000 0.380
TERRAZZO MASON BLD 39.6010 42,010 1.5 1.5 2.0 6.950 11.91 0.000 0.510
TILE MASON BLD 40,490 44.490 2.0 1.5 2.0 6.950 9.730 0.000 0.610
TRAFFIC SAFETY WRKR Hey 24.300 25.900 1.5 1.5 2.0 3.780 1.875 0.000 0.0600
TRUCK DRIVER ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.150
TRUCK DRIVER ALL 2 32.700 33.100 1.5 1.% 2.0 6.500 4.350 0,000 .150
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TRUCK DRIVER ALEL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.150
TRUCK DRIVER ALL 4 33.3100 33.100 1.5 1.5 2,0 6.500 4.350 0.000 0.150
TUCKPOINTER BLD 39.200 490.200 1.5 1.5 2.0 7.830 106,25 0.000 0.770

Legend:

M-F>8 (Overtime fs required for any hour greater than 8 worked each day, Monday through Friday.
OSA [Overlime is required for every hour worked on Salurday)

OSH (Overtime Is required for every hour worked on Sunday and Holidays}

HAY (Health & Welfare Insurance)

Pensn {Pensicn)

Vag (Vacation}

Trag {Training)

Explanations
KANE COUNTY

ELECTRICTIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of
Burlington, Campton, Dundee, Elgin, Hampshire, Plato, Rutland, 3t.
Charles {except the West half of Sec. 26, all of Secs. 27, 33, and
34, South half of Sec. 28, West half of Sec. 35}, Virgil and Valley
View CCC and Elgin Mental Health Center.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Pecoration
bay, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
romoval of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS — MECHANTCAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERBMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
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products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy compesite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-1like wunits; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floox
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wail mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, eguipment, adhesives, or any other materials to be used in
the preparation, installation, repalr, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
inciluding, but not be limited to, all scap compounds, paper products,
tapes, and ail polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying eguipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demclition of existing tile flooxs and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of
telecommunication facilities (voice, sound, data and video},
telephone, security systems, fire alarm systems that are a component
of a multiplex system and share a common cable, and data inside wire,
interconnect, terminal eguipment, central offices, PABX and
equipment, micro waves, V-8AT, bypass, CATV, WAN (wide area network),
LAN {(local area networks), and ISDN (integrated system digital
network}, pulling of wire in raceways, but not the installation of
raceways. .

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials {all
stone, sand, etc.}, stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, poliishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setiers
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones {(meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opague glass and the layving of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.
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MATERIAL TESTER I: Hand coring and driliing for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER -~ BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Cajisson Attachment; Batch Plant; Benoto (requires Two Engineers};
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-lcader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump {Truck Mounted}; Concrete Tower; Cranes, aAll; Cranes,
Hammerhead; Cranes, {(GCI and similar Type}; Creter Crane; Crusher,
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and
Gutter Machine; Grader, Slevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside

type rack and pinion and similar machines; Holsts, One, Two and Three
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac {and similar equipment); Locomotives, All; Motor
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops -~ Tractor
Drawn; Slip~Form Paver; Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propslled; Bulldozers; Concrete
Mixer {Twc Bag and Over); Conveyor, Porilable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Tnside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock brill
{Truck Mounted}; Rollers, All; Steam Generators; Tractors, All;
Tyractor Drawn Vibratory Roller; Winch Trucks with "A"™ Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units {(Pile Driving, Extracting, and brilling); Pumps, over 3"
{1 to 3 not to exceed a total of 300 £t.}; Low Boys; Pumps, Well
Points; Welding Machines (2 through 5}; Winches, 4 Small Electric
prill Winches; Bokcats (up to and including % cu yd.}

Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats
up to and including % cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.
Class b, Gradail

Cliass 7. Mechanics.

QPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO oxr other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Reqgulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu, yd. Backhos
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Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 278 cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Towexr
cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks,
BAli; Derrick Boats; Derricks, Traveling; Dowell Machine with Air
Compressor; Dredges; Formless Curb and Gutter Machine; Gradex,
Elevating; Grader, Motox Grader, Motor Patrol, auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted;:
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Prill - Crawler or Skid Rigy Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
felescoping Form {(Tunnel}; Tractor Drawn Belt Loader {(with attached
pusher - two engineers}; Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole Drilis (Tunnel Shaft}; Underground Boring and/oxr
Mining Machines 5 ft. in diametex and over tunnel, etc; Underground
Boring and/or Mining Machines under 5 ft. in diameter; Wheel
Excavator; Widenexr (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors: Combination Backhoe Front
Endloader Machine {Less than i cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 78 Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars {Hagiund or Similar Type). Driils, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All
Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2
ton capacity or more; Non Self-Loading Ejection Dump; FPump Cretes;:
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader ~ Chip -
Stone, etc.; Scraper; Scrapar - prime Mover in Tandem {Regardless of
gize): Tank Car Heater; Tractors, push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver {2); Concrete Mixer (Two Bag and Over};
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
automatic; Heolsts, ALl Blevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Sav,
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
wat Frame; Work Boats; Tamper-Form-Motor Priven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
birecticnal Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit {(Pile Driving, Extracting, or Drilling}; Hydro- Blaster;
Light Plants, All (1 through 5); Pumps, over 3" {1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
{2 through 5); Winches, 4 Small Electric brill Winches.

Class 5. Bobecats {all); Brick Forklifts; Ollers.
Class 6, Field Mechanics and Field Helders

Class 7. Gradall and machines of like nature.
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Kendall Road at Virgil Ditch #2
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PRAFFIC SAFETY - work asscciated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.

$RUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Azle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Holisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyoxr Operation, 2 or 3 man; Teamsters;
Unskilled dumpman; and Truck Brivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Pump Crets and Adgetors under 7 yards;
Dumpstars, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Purnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
bumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
eguipment over 16 cubic yards; Explosives and/or Fission Material
rrucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailex, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Cclass 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

TERRAZZ0O FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanie, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. 1If a project requires these, or any classification not
listed, please contact IDOL at 217-782-i710 for wage rates ox
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clarifications.
LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers {regardless of size of truck driven) is
covered by the classifications of truck driver.
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Kendall Road at Virgll Ditch #2
Campton Hills, Hllinois

@ llinois Department

10,
1.

12,

Page 1 of 1
Printed on 5172010 320,01 PV

of Transportation Proposal

Route Kendall Road
— i County Kane
{ RETURN WITH BID i Lacal Agency _Gampten Hills
Section CNA

Proposal of

for the improvement of the above section by the construction of _Kendall Road at Virgil Ditch #2, Culvert Replacement

atolal distance of 20,00 fast, of which a
distance of 20,00 feet { 0004 miles) are o be Improved.
The plans for the proposed work are those prepared by  Hampion, Lanzinl & Renwiok, Ine.
B and approved by the Village of Camplon Hills on May 21, 20140.

The specifications referred to hereln are those prepared by the Depariment of Transportation and designated as
"Standard Specifications for Road and Bridge Construction” and the "Supplemental Specifications and Recureing Special
Provisions” thereto, adopled and in effect on the date of invitation for bids,

The undersigned agrees o accep!, as part of the conlract, the applicable Speciat Provisions indicated on the “Cheek
Sheet for Recurring Special Provisions® contalned in this proposal,
‘Fhe undersigned agrees o complete the work within - 10 working days or by N/A
unless addilional fime Is granted In accordance with the specificalions.
A proposal guaranly in lhe proper amoun}, as spacified in BLRS Special Provislon for Bidding Requirements and
Conditlons for coniract Proposals, will be required. Bld Bonds [l will [J willnot  be allowed as propossl
guaranties. Accompanying this proposal is efther a bid bond I allowed, on Department form BLR 12230 or a proposal
guaranty check, complying with the specifications, made payable to:

Treasurer of Village of Campton Hills
the amount of the check is { }

In the event that one proposal guaranly check is Intended te cover two er mare proposals, the amount musi be equal to
the sum of the proposal guarantles, which would be required for each Individual proposal, ¥ the preposal guaranly check

Is placed In another proposal, ft will be found in the proposat for: Seclion Numbsr  N/A

)f this proposal Is aceeptad and the undersigned fails to execule a confract and contract bond as required, it is hereby
agreed that the Bid Bond or check shall be forfelted to the Awarding Authorlty.

Each pay ftem should have a unit price and a total price. If no total price is shown or if there is a discrepancy between
the product of the unit price multiplled by the quantity, the unit price shall govern. if a unit price is omitted, the tofal price
will be divided by the quantity in order to establish a unit price.

A bld will be declared unacceptable If naither a unit price nor a lotal price is shown.

The underslgned firm certifies that it has not been convicted of bribery or altempting to bribe an officer or employee of
ihe Slate of Hinols, nor has the firm made an admisslon of guilt of such conduct which s a matier of record, nor has an
offiolal, agent, or employee of the firm commilled bribery or aftempted bribery on hehalf of the firm and pursuant fo the
direction or authorization of a responsible officiat of the firm. The undersigned firm further cerfifies that it Is not barred
from eonlracting with any unit of Stale or local governmont as a result of a violation of State laws prohibiling bid-rigaing
or bid-rotafing.

The undersigned submits herewith the schedule of prices on BLR 12222 covering the work to ba performed under this
coniracl.

BLR 12221 (Rev. 7/05)
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Kendall Road at Virgil Ditch #2
Campton Hills, illinois

fliinois Department
of Transportation Schedule of Prices
Roule Kendall Road
Counly Kane
Lotal Agency Camplon Hills
Section NIA
IRETURN WITHEID |
{For complets information covering these items, see plans and specifications)
Unkl
ftem No. ltems Unit Quantity Price Tolal
1 TRENCH BACGKFILL cuyYD 41
2 CLASS D PATCHES, TYPE IV SQ YD 45
3 PIPE CULVERT REMOVAL FOOT 45
4 COFFERDAMS, SPECIAL EACH 2
CORRUGATED STRUGTURAL
PLATE PIPE ARCHES., 26
5 SQ.FT. 1 FOOT 45
B RESTORATION WORK L SUM 1
TRAFFIC CONTROL AND
7 PROTECTION {DETCOUR) L Sum 1

Page Tolal {To be carried forward lo Page  }

BLR 12222 {Rev. 84101168}
Printed 511172040 k|
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@ llinais Department
. of Transportation

[RETURNWITHBID |

Raute
County

Local Agency
Section

Kendall Road at Virgil Ditch #2
Campton Hills, lfiinois

Schedule of Prices

Kendall Road

Kane

Gamplon Hillg
N/A

{ For complele Information covering these llems, see plans and apecifications}
) Unit
[term No. llems {Unit Quanity Price Tolal
Camied forward from page
Bidder's Proposal for making Entlre Improvements
13. The underslgned furlher agress that if awarded the eoniract for the seetions contained in lha following combinations,

he wilt perform 1he work In accordance with the re

the schadule balow.

Scheduyle for multiple Bids

yulrerents of each Individual propossl for the multiple bid gpasiied in

_Gombinatien leller

Sactions includad in Combiaation

Tolal

Prinled 811172010

100139_Bid Document.doe
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Kendall Road at Virgit Ditch #2
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Hinois Department
of Transportation Signatures
Route Kendall Road
County Kane
) Locat Agency  Campton Hllls
| RETURN WITH BID j Section MIA
(If an individual}
Slgrature of Bidder
Business Address
{If a parinership)
Firm Name
Signed By
Business Address
insert
Names and
Addresses of
All Pariners
{If a corporation)
Corporate Name
Signed By
President
Business Address
President
insert
Names of Secrelary
Offlcers
Treasurer
Altest:
Sacrelary
Page tol 1 BLR 12223 (Rev. 7/05)

e
Prinled on 5/19/2010 3:17:49 PM
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Kendall Road at Virgil Ditch #2
Campton Hills, ltinois

HlinO'iS Department | ocal A
4 . gency
@ of Transporiation Proposal Bid Bond
Route Kendall Road
Counly Rane
i_ RETURN WITH BID l Looal Agengy  Campton Hills

Sealion NA .
PAPER BID BOND izze

WE as PRINCIPAL.

and as SURETY,

are held jointly, severally and firmly bound unto the above Lecal Agency thereafler relarred to as “LA") in the penal sum of 5% of the lote) bid price, or for
the amount specified in the proposat documents In effect on the date of invitalion for bids whlchever is the lesser sum, We bind ourselves, our heirs,
exscutors, adimlnistrators, successors, ond assigns, Joinlly pay te the LA this sum under the conditions of this Insirument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIBATION 18 SUCH that, the said PRINCIPAL is submilting a writlen proposal (o the LA acling
thraugh lts awarding aulhority for the censtruction of fhe work designated as the above section.

THEREFORE if the proposal is accepled and a conlradi awarded lo the PRINGIPAL by the LA for the above designated section and the PRINCIPAL
ghall within filleen (15) days efter award enter inlo & formal contract, fumich surely guamanteaing he falthiul performance of the werk, and futnish evidence
of the reguited Insurance coverage, all as provided In ihe “Standard Specificalions for Road and Bridgs Construction® and applicable Supplemental
Specifications, (hen this obligation shall become void; olhenvise it shall remaln in full force and sfecl.

IN THE EVENT the LA defermines the PRINGIPAL has falled to emer into a formsl contractin cemplianca with any requirements set forth in the
preseding paragraph, then the LA acting through its awarding authority shal immediately be erlified lo recover the fill penal sum sat oul above, Ingelher
with all cour cosls, all attorney fees, and any other expense of recovery.

I TESTIMONY WHEREOF, the sald PRINCIPAL and the suid SURETY have caused this instrument to b signed by their

respechive officers this day of
Principat
{Company Nome) {Company Name)
By: By:
{Signalure and Tite) {Signalvie and Tivie)
{If PRINCIPLE is a joln} venlure of two or mere conlraciors, 1he company names, and aulhorized signatures of each contractor must be affixed.)
Surely
By:
{tame of Surely) {Signalyre of Allorney-in-Faci)
STATE OF ILLINOIS,
COUNTY OF
L , & Notary Public In and for sald county,
do hereby certify that

{Inserl names of individuals sigring on beholl of PRINGIPAL & SURETY}
who are each parsonally known (o me o be the same parsons whose namas are subscibed {0 the foregoing Instrument op behall of PRINGIPAL and
SURETY, appeared before me Ihis day In person and acknoviedaed respectively, thal they signed and delivered said instrumants asg their fres and
voluntery &t for the uses &nd purposes thereln set forth.

Given under my hand and notarial seal this day of

My commisslon explres

(Nolary Publis)

ELECTRONIC BID BOND ‘=

[ Electronie bid bond s allowed (box must be checked by LA if electronie bid bond is allowed}

The Prine!pal may submit an electronio bid bond, in lieu of compleling the above seclion of Ihe Preposal Bid Bond Form. By providing
an electronic bid bond i code and signing below, the Principat is ensuring the Ientified sletlronic bid bond has been executed and
the Principal and Surety are firmly bound unto the LA undor the conditions of the bid bond as shown aebove. {If PRINCIPAL Is a joint
venture of twa or more conlractors, an eleatronic bid bond 10 code, company/Bidder name tide and dale must be affixed for each
conlractor in the venture.)

i rr T it 11

Hection’s BId Bond 1D Code {Company/Bidder Name)

{Signature and Tile} Dats

Page 1 of

of 1 BLR 12230 (Rev. 72/05
Printed on 5/11/2046 3149111 PM
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Kendall Road at Virgil Ditch #2
Campton Hills, llinois

linois Department Apprenticeship or Training
of Transportation Program Certification
Route Kendall Road
Refurn with Bld I County Kana

Local Agency  _Camuton Hills o
Section _i0-00003:-00-DR e

All contractors are required to complete the following certification:

For this contract proposal or for all groups in this defiver and install proposal.

1 For the following deliver and install groups in this material proposal:

lllinols Depantment of Tr.
raquires this contract o

ansportation policy, adopted In accordance with the provisions of the llinols Highway Code,
be awarded to the lowest responsive and responsible bidder. The awvard decision Is subject to

approval by the Department. In addition fo ali othar responsibility factors, this contract or deliver and install proposal

requires all bidders and
(1) approved by and reg

alt bidders’ subcontractors to disclose participation in apprenticeship or training programs thet are
istered with the United States Department of Labor's Bureau of Apprenticeship and Training, and

{2) applicable to the work of the above indicated proposals or groups, Therefore, all bidders are required to complete the

following certification:

i Except as provided in paragraph IV balow, the undsrsigned bidder certifies that it is a participant, 2ither as an
individual or as part of a group program, in an approved apprenticeship or training program applicable to each
type of work or craft that the bidder will perform with its own eroployees.

1. The undersigned bldder further certifies for work o be performed by subsontract that each of its subcontractors
submitted for approval either (A} is, at the time of such bid, participating in an approved, applicable apprenticeship
or training program; or (8) will, prior to commencemant of performance of work pursuant to this contract, gstablish
patticipation in an approved apprenticeship or tralning pregram applicable to the work of the subcontract.

. The undersigned bldder, by inclusion in the list in the space below, cerlifies the official name of each program

sponsor holding

the Certificate of Reglstration for all of the types of work or crafts in which the bldderis a

participant and that will be performed with the bidder's employces, Types of work or craft that will be

suhconiracted s

hall be included and listed as subcontract work. The list shall also indicate any type of work or

craft job category for which there is no applicabla apprenticeship or training program available.

Printed 5H972010
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Kendall Road at Virgil Ditch #2
Campton Hitls, lllinois

V. Except for any work identified above, any bidder or subconlractor that shall perform all or part of the work of the
contract or deliver and install proposal solely by individual owners, partners or members and not by employees to
whom the payment of prevailing rates of wages would be required, check the following box, and identify the
ownetfoperator workdorce and positions of ownership. [

The requirements of this certification and disclosure are a materiat patt of the contract, and the contractor shal require this
certification pravision to be fncluded in all approved subcontracts, The bidder is responsible for making a complele report
and shall make certain that each type of work or craft job category that will be utilized on the project Is accounted for and
listed. The Deparimant at ahy time before or after award may require the production of a copy of each applicable
Cerlificate of Reglstration issued by the United States Depariment of Labor evidensing such participation by the contractor
and any or all of its subcontractors. 1n order to fulfili the participation requirement, it shall not e necessary that any
applicable progratn sponsor be curiéntly taking or that it Witk take applications for apprenticeship, training or employment
during the performance of the work of this contract or defiver and install proposal.

Bidder: By.

{Signaturs)
Addrass: _ ~ Title:

Brinted 5192010 Faga of 2 BLR 12325 (Rev. 4/97)




llinois Department

of Transportation

Bureau of Construgtion
2200 South Dirksen Parkway/Room 322
Spningheld, iincls B2764

Part |, Work Under Contract

Kendall Road at Virgil Ditch #2
Campton Hills, lllinols

Affidavit of Availability
For the Letiing of

tnstructionss Complele this form by either lyping or using black ink. “Authotizalion Lo Bid® wiiinol be lssued
unfess both sidas of this form are completed In delall. Use additonz] fomns as needed {o list 2 work,

List befow all work you have under contract as ¢ither a prime coniractor or a suboonlractar, ILis required to Include all pending Jow bids not yet awarded
or refected. In a joint venture, list only that poriion of the work which is the responsibllity of your company. The incompleted dollar valua is to be based upon
the most recent éngineer’s or owners estimate, and must include work subcontracted to others. If no work is coniracled, show HONE,

1

2 3 4

Awatrds Pending

County and Section Number

Conlract Wilh

Estimated Completion Dale

Totel Conlract Price

Accumuslated
Tolals

Uncompleted Dollar Value If Firm Is
the Pame Contracter

Uncompleted Dollar Vatue if Flom Is
the Subconiractor ]

Total Value of All Work

Part il. Awards Pending and Uncomploted Work to ba done with your own forees.

List below the uacompleted dollar valus of work Tor each contract and awards pending to be completed vilh your own forces, All work
subcontracted to olhers will be listed on the reverse of this form. In a jolat venture, list only that portion of the work to be done by your

company. If nowork Is contracted, show NONE.

Accumulzted
Tolals

Earthwork

Portland Cement Concrele Paving

Bileminous Plant Mix

Biluminous Aggrepale Mixture

Miscelfaneous Bituminous Paving

Clean & Seal Crackshoinls

Aggregate Bases & Surfases

Highway, R.R. and Waterway Strectures

Dralnage

Elactical

Cover and Seal Coals

Miscellanenus Concrefe Construction

Landscaping

Fencing

Guardrait

Palnting

Signing

Fabrication

Bullding Conslrucion

Other Consteuction {Eist)

Totals

Disclosure of this information is REQUIRED to accom|
non-ssuance of an "Authorization To Bid.® This form

Printed 12/28/2007

100139_Bld Document.doc

g}ish the statulory purpose as cullined In the *llinols Procurement Code.” Faliure o comply will result in

as been approved by the Slate Forms Management Centsr.
Page 1ol 2
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Kendall Road at Virgil Ditch #2
Campton Hills, fllinois

Part lll. Work Subcontracted to Others,
For each contract described in Pari [, iist all the work you have subcontracted fo others.

1 2 3 4 Awards Pending

Subeontraclor

Type of Work

Subcontract Price

Amouni
Uncompleted

Subconlracior

Type of Work

Subcontract Price

Amount
Uncompleled

Subeontraclor

Type of Work

Subcontract Price
ﬁ?%n?})teted
Subcontractor
Type of Work

Subconlract Price

Amozrnt
Uncompleled

Subcontractor

Type of Work

Subcontact Price

ount
ﬁjr?completed

Tolat Uncompleted

, being duly swom, do hereby declare that 1his affidavit Is a frue and correct statement retating to ALL uncompleted contrasts of the
undersigned for Federal, Stale, County, Gity and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejested and ALL estimated complefion dates.

Subscribed and swom {6 before me

this day of Type or Print Name
Officer or Director Titte
Signed
Notary Public
My commission expiras
Company
{Notary Seal)
Address
Printed 12/28/2007 Page2o0f2 86 57 (Rev. 7/04)
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